

Estimation

Date _____
Vehicle _____ SFD 3663 A
Make/Model _____ MERCEDES E250
Chassis No. _____ WDD2120472A632086

No.	Description	Unit	Unit Price	Amount
Parts Replacment				
1	BONNET <i>b7 - KR</i>	1	\$ 2285	- <i>KR</i>
2	BONNET LOGO - MERCEDES <i>wt</i>	1	\$ 107	-
3	BONNET LOCK <i>x</i>	2	120	\$ 240 <i>7</i> -
4	BONNET LOCK CATCH <i>x</i>	2	34.50	\$ 69 <i>X</i>
5	BONNET HINGE L+R <i>x</i>	2	121	\$ 242 <i>7</i> - <i>un</i>
6	BONNET DAMPER L+R <i>x</i>	2	670	\$ 1340 -
7	BONNET STOPPER L+R <i>x</i>	2	18	\$ 36 -
8	HEADLAMP L+R <i>RH CR LH X un</i>	2	(2287)	\$ 6574 -
9	HEADLAMP BRACKET L+R <i>RH CR LH X un</i>	2	(109)	\$ 218 -
10	FRONT GRILLE <i>wt x</i>	1	\$ 1133	- <i>X un</i>
11	FRONT GRILLE BASE <i>wt x</i>	1	\$ 525	- <i>X un</i>
12	FRONT BUMPER <i>wt</i>	1	\$ 1548	-
13	FRONT BUMPER NOZZLE COVER RH <i>wt</i>	1	\$ 78	-
14	FRONT BUMPER TOW COVER RH <i>x</i>	1	\$ 19	<i>X un</i> -
15	FRONT BUMPER FOG LAMP RH <i>CR</i>	1	\$ 324	-
16	FRONT BUMPER FOG LAMP GARNISH RH <i>x</i>	1	\$ 148	<i>X un</i> -
17	FRONT BUMPER FOG LAMP CHROME RH <i>x</i>	1	\$ 107	<i>X un</i> -
18	FRONT BUMPER RETAINER L+R <i>24 X un RH X un</i>	2	\$ 296	<i>X un</i> -
19	FRONT BUMPER REINFORCEMENT BAR <i>X un</i>	1	\$ 504	<i>X un</i> -
20	FRONT BUMPER SPONGE <i>wt x</i>	1	\$ 108	<i>X un</i> -
21	FRONT BUMPER UNDERCOVER <i>wt x</i>	1	\$ 222	<i>X un</i> -
22	FRONT FENDER RH <i>b7</i>	1	\$ 1015	-
23	FRONT FENDER EMBLEM RH <i>wt</i>	1	\$ 75	-
24	FRONT FENDER SIDE CHROME RH <i>wt x</i>	1	\$ 91	<i>X un</i> -
25	FRONT FENDER COWLING FRONT RH <i>wt x</i>	1	\$ 222	<i>X un</i> -
26	FRONT FENDER COWLING REAR RH <i>x</i>	1	\$ 207	-
27	FRONT SUPPORT PANEL <i>x</i>	1	\$ 1416	-
28	FRONT SUPPORT PANEL TOP GARNISH <i>x</i>	1	\$ 219	-
29	FRONT ABSORBER RH <i>x</i>	1	\$ 786	-
30	FRONT LOWER ARM RH <i>x</i>	1	\$ 811	<i>X un</i> -
31	FRONT CONTROL ARM RH <i>x</i>	1	\$ 749	-
32	FRONT STRAIGHT ARM RH <i>x</i>	1	\$ 966	-
33	FRONT UPPER ARM RH <i>x</i>	1	\$ 604	-
34	FRONT KNUCKLE RH <i>4 x</i>	1	\$ 1240	<i>wt</i> - <i>X un</i>
35	FRONT KNUCKLE BEARING RH <i>2 x</i>	1	\$ 725	<i>wt</i> - <i>X un</i>
36	FRONT BEARING HUB RH	1	\$	<i>X un</i> -
37	FRONT RIM RH <i>wt</i>	1	\$ 1398	-

8307
10% - 7476.30

			Total	\$	-
			Less 10%	\$	-
			Total	\$	-

14547
10/10/2018 12:30

S/Nett Items					
1	FRONT BUMPER CLIPS	1	100	\$	30 net 100.00
2	FRONT FENDER CLIPS	1	200	\$	X net 200.00
3	FRONT FENDER COWLING CLIPS	1	100	\$	20 net 100.00
4	FRONT TYRE RH	1	800	\$	X net 800.00
				Total	\$ 50 1,200.00

LABOUR					
1	PANEL BEATING ON AFFECTED AREAS	1	1400	\$	500 1,400.00
2	SPRAY PAINT ON AFFECTED AREAS	1	1200	\$	750 1,200.00
3	TO CHECK WIRING AND HEADLAMP FOCUS	1	150	\$	730 150.00
4	TO CHECK WIRING AND FOG LAMP FUNCTION	1	150	\$	150.00
5	TO RNR INNER TRIM AND UPHOLSTERY	1	800	\$	X net 800.00
6	TO CHECK WHEEL ALIGNMENT AND ADJUST	1	250	\$	80 250.00
7	TO RNR UNDERCARRIAGE	1	300	\$	150 X 300.00
8	TO CHECK WHEEL BALANCING	1	250	\$	30 250.00
9	TO CHECK WATER LEAK	1	150	\$	X net 150.00
10	TO PERFORM DIAGNOSTIC AND CLEAR FAULTS	1	1000	\$	X net 1,000.00
11	TO PERFORM RUST PROOFING	1	400	\$	30 400.00
				Total Labour	\$ 1270 6,050.00
				Parts Replacement Amount	\$ 1,200.00
				Total Amount	\$ 7,250.00

Tanpin 97495749
wp 2/2/21 @ 5pm
L/B Masay & the wife
Tanpin @ Khanda
4 days.

2 30
1 30
1 30
1 30
1 30

LKK Auto Consultants hence notify the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

AP Automotive Services

Estimation

AP AUTOMOTIVE SERVICES PTE LTD
 ROC: 202022890H
 BLOCK 9008
 TAMPINES STREET 93 #01-202
 SINGAPORE 528840
 TEL: 6784 4465
 FAX: 6787 4886

Date _____
 Vehicle **SFD 3663 A**
 Make/Model **MERCEDES E250**
 Chassis No. **WDD2120472A632086**

No.	Description	Unit	Unit Price	Amount
	Parts Replacement			
1	HEADLAMP NOZZLE RH <i>sm</i>	1	\$ 416	-
2	FRONT BUMPER INNER BRACKET RH <i>de</i>	1	\$ 296	-
			Total	
			Less 10%	
			Total	

280
 10% - 252
 120
 160