
COMFORTDELGRO 

ENGINEERING Our Job Ref No 305475091 
ComloriDelGro Engineering Pte Lid 

59 Loyeng Drive Singapore 
508969 

Fc: 6546 8158 
Date 23/07/21 

FINALIZATION FORM 

Fax To LKK 

Attn Mr NAZ 
23.06.21

Vehicle Reg No. SHA3306Z CTPL 

The survey and estimates of the repeirs of the above-mentioned vehlcle are as follows- 

AIG SJAA473T 
1. The repair job shal bill to: 

2 The finelized amount shall be: 

(a) Spare Parts ater List disoount 

(b) Labour Charges 

Total for Part-By-Part Repair Cost 

(c.) Lumpsum Repair (f applicable) 
Total for Lumpsum repair cost after Less:

Final Lumpeum Repalr cost 
20% 6,750:00bSod. co 

Estimated normal period for repairs: working days.

We shall treat the above amount as Correct and Confimed f there is no reply from you within 7 

working days 

We confim the estimates and 

finalized amount
5. Thank you for your assistance. 

Signature: Signature 
NA L Name Name :MS. LOKE YY 

Date Tel 62148355 
Fax 65468156B 

For Oichl Uee Onh 

DocumentConfim By Amount Attached Remarks

Yes or No gnature) 

YES 

tem 

1. Rental Rate P/Dey 
2. Loss of Income Paid 
3 Survey Fees 
4.LTA Search Fee 
5. Medical Fees (on behalf 
of driver, f appliceble) 
3 Overmun 

NO 

$7.49/$2.00 

Remanks: 



cOMFORT TRANSPORTATION PTE LTD 

REPAIR ESTIMATE 
Vehicle No. :SHA3306Z Date: 24.06.2021 

Make Toyota Insurance: AIG 

Model Prius (G4) MVA: MS. LOKE YY 

Qty Parts Description / Labour Type Unit Price Amount 

1FRT FENDER SHIELD

1FRONT FENDER SUB ASSY 

1FRONT FENDER HOUSING LH 

1FRT FENDER SHIELD CLIPS

1FRONT FENDER HYBRID EMBLEM LH 

1FRT PILLAR UPPER LH 

1FRONT BUMPER COVER

1FRONT BUMPER SIDE BRACKET LH 

10FRONT BUMPER CLIPS 

1FRONT BUMPER SIDE COVER LH 

1FRONT BUMPER CENTRE GRILLE 

1FRONT BUMPER LOWER GRILLE 

1FOG LAMP LH 

1FRONT BUMPER SIDE RETAINER LH 

1HEADLAMP UNIT ASSY LH 

1HEADLAMP PANEL LH 

TOP PANEL SIDE LH 

1FRT SUSPENSION LOWER ARM LH 

1FRT SHOCK ABSORBER LH 

1ABSORBER TOP MOULDING LH 

1STABILIZER BAR LH 
1STABILIZER LINK LH 

1LOWER BALL JOINT LH 

1TIE ROD END LH 

1KNUCKLE STEERING LH 

1FRT WHEEL RIM LH 

$198.50

$945.30DD 

$958.30KSU 

$38.00NE 

s86.50N fu 

$96.00 Xsv 
$499.90/ ek 

$82.30 

NE $22.00

$172.50 

$301.90 Xiv 
$166.90XU 
$920.00

$77.00 

$2,735.28s8
$240.10? xsv 
$145.90 KSVC 
$637.50 2 Xsu 
$401.80 DEF 

$196.20?ASuc 

$360.00? sVC 

$199.00 ?DEF 

DEF $199.98 ? 
$159.30 DEF 

$580.80/DEF 

$1,570.55 s& 

SUB TOTAL 
LESS 25% 

DISCOUNTED TOTAL 

9,194,01
70 s2.997.88AAED 

,015.So $8,993.63 

$11,991.51 

FRT TYRE LH 101o $216.00k2E 
I5.10 $216.00

Towin tee C chrt atdoud) Labour Charge
PANEL BEATING 
SPRAY PAINTING CHARGE 

wIRING CHARGE 
TUFF KOTE 
FRT WHEEL ALIGNMENT
REMOVE& REFIX FRT UNDECARRIAGE

$4-750:00700

seoo.00 S0o 

S50:00 3 
$60-001 o 

$80.00 NN 
sA00.00 SO 

I,420 

C,$2.0 



Qty Parts Description / Labour Type Unit Price Amount 

TOTAL LABOUR $2,940.00 

ESTIMATE TOTAL $12,149.63

This is an initial estimate based on a visual inspection of the above vehicle. The final repair quantum wil be 

prepared after the vehicle is surveyed by a motor Sunveyor appointed by the insurance company. 

Na Ck 
16/20 IS3S 

LIS LKK Auto Consultants hence notify 
the Repairer of the following: 
To resurvey before/after spray painting 
To display damaged part(s) during resurvey
Parts prices are subject to confirmation 
Third party survey is on a "Without Prejudice" basis 
No illegal modfication(s) is allowed

Supplementary tem(s) must be resurveyed and 
is subject to final approval from Insurance Company

4 pnys 

Acknowledged by Repairer 
Signature: 
Date: 



COMFORIDELGRO 
ENGINEERING 

TYPE OF C: TP 
VEHICLE SHA3306Z 

LKKINAZZ sURVEY B 
AIG 

DATE 28/08/202 
305475091 

SUPPLEMENTARY OF PARTS AND LABOUR COSTS

REMARKS 

NEC DESCRIPTION QTY ESTIMATE 
$560.10 FRT HEEL HUB BEARING LH 

TOTAL S560.10 
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