



TRANS EUROKARS PTE LTD
27A TANJONG PENJURU, SINGAPORE 609042
FINALIZATION



SMRT AUTOMOTIVE SERVICES PTE LTD 60 WOODLANDS INDUSTRIAL PARK E4 SINGAPORE ATTN : MOTOR CLAIMS FAX :		NAME : ADDRESS : TEL :		WIP : 61179 EXCESS : DATE: 19-Aug-21			
VEH NO :	SLL5584T	DATE IN :		CONTACT PERSON :	RONALD		
CHASSIS NO :	MM6DL2SAAGW213890	MILEAGE :		TYPE OF CLAIM :	THIRD PARTY CLAIM		
MODEL :	MAZDA 2	DATE REG.:	28-Feb-17	POLICY NO. :			
NATURE OF WORKS							
Parts Description							
NO	DESCRIPTION	QTY	1st	Supp	PARTS NO	REVISED	PRICES
1	FENDER RHR DJ/DL	1			MDBYA-70-41X		\$ 886.20
2	GUARD(R),STONE-FRT DJ	1			MDB1L-50-4P2	\$ 14.70	\$ 14.70
3	BODY(R),DOOR MIRROR DJ/DL	1			MDB2M-69-121C		\$ 372.80
4	GLASS & HOLDER(R),MI	1			MDA9K-69-1G1		\$ 49.50
5	LAMP(R),SIDE TURN DL	1			MD09W-69-122		\$ 56.60
6	HOUSING(R),DR MIRROR	1			MDA6T-69-1N1 86		\$ 81.20
						TOTAL PARTS	\$ 14.70
						TOTAL PARTS COST	\$ 14.70
SUPPLEMENTARY							
NO	DESCRIPTION	QTY	1st	Supp	PARTS NO	REVISED	PRICES
1							
2							
3							
						TOTAL PARTS	\$ -
						TOTAL PARTS COST	\$ -
Labour Description							
						REVISED	PRICES
1		TO REPLACE REAR FENDER RH. TO REPAIR REAR DOOR RH.				\$ 660.00	\$ 2,640.00
2		TO RESPRAY REAR FENDER RH AND REAR DOOR RH.				\$ 1,360.00	\$ 1,890.00
3	MZ-BR-SEALER	TO SUPPLY SPRAY TEROSTAT SEALANT ON THE CUTTING				\$ -	\$ 180.00

4	MZ-BR-DOORME	TO TRANSFER THE DOOR MECHANISM.		\$ -	\$ 330.00
5	MZ-BR-ELECTR	TO CHECK ELECTRICAL SYSTEM FOR PROPER FUNCTIONING.		\$ 120.00	\$ 200.00
6	MZ-BR-REPROG	TO REPROGRAMME AFTER THE ACCIDENT REPAIR WORKS.		\$ -	\$ 250.00
7	MZ-BR-CAVITY	TO CARRY-OUT BODY CAVITY PRESERVATION.(INCLUDING NEW PARTS AND CAOUTCHOU)		\$ -	\$ 150.00
8	MZ-BR-SUNDRI	SUNDRIES.		\$ 20.00	\$ 50.00
<u>REMARKS:</u> 3 Repair Days		TOTAL LABOUR	\$ 2,160.00	\$ 5,690.00	
		TOTAL PARTS	\$ 14.70	\$ 1,461.00	
		TOTAL	\$ 2,174.70	\$ 7,151.00	
		LESS EXCESS	\$ -	\$ -	
		TOTAL AFTER EXCESS	\$ 2,174.70	\$ 7,151.00	
		GST 7%	\$ 152.23	\$ 500.57	
		GRAND TOTAL	\$ 2,326.93	\$ 7,651.57	
SUPPLEMENTARY LABOUR DESCRIPTION					
				REVISED	PRICES
1		#N/A			
2		#N/A			
<u>REMARKS:</u>		TOTAL LABOUR			
		TOTAL PARTS			
		TOTAL			
		LESS EXCESS			
		TOTAL AFTER EXCESS			
		GST 7%			
		GRAND TOTAL			

TRANS EUROKARS PTE LTD

Authorised Signature