



KT GARAGE PTE LTD UEN: 201906115R
Auto Bay@ Kaki Bukit Entrance A
BLK 1 Kaki Bukit Ave 6 #01-04 Singapore 417883

Date : 24/8/2021

Total Pages : 1

TO: Sompso Insurance Singapore Pte Ltd
50 Raffles Place, #05-01/06
Singapore Land Tower
Singapore 048623

Our Customer : Global Advance Leasing
Vehicle No : **GBK4663D**
Model : Toyota Hiace
Manufacture Year : 2020
Date of Accident : 23/8/2021

Total Estimate Repair Days : 3

Attn : Motor Claim Department
Email : motorsurvey@sompso.com.sg

Re: Repair Estimate For Third Party Claim against : SMZ8564X

| No. | Item Descriptions | Qty | Unit Price | Amount | Remarks From Surveyor |
|-----------|---|-----|------------|-------------------|-----------------------|
| A. | Spare Parts | | | | |
| 1 | RH front fender mudflap <i>Neu</i> | 1 | \$106.50 | \$106.50 | <i>x.</i> |
| 2 | Body sticker <i>Neu</i> | 1 | \$180.00 | \$180.00 | <i>120(SN).</i> |
| | Sub Total | | | \$286.50 | |
| | Less 25% | | | \$71.63 | |
| | Sub Total 1 | | | \$214.88 | |
| B. | Special Nett | | | | |
| 1 | Company registration sticker <i>Neu</i> | 1 | \$30.00 | \$30.00 | <i>✓</i> |
| | Sub Total 2 | | | \$30.00 | |
| | Total parts | | | \$244.88 | |
| C. | Labour | | | | |
| 1 | To knock & straighten the damaged panels, remove & renew damaged parts, adjust & realign the same | | | \$400.00 | <i>100</i> |
| 2 | To spray paint all affected areas | | | \$600.00 | <i>400</i> |
| | Total Labour | | | \$1,000.00 | |
| | Total Repair Cost | | | \$1,214.88 | |
| | * The above quoted are exclusive of GST. | | | | |

Yours faithfully,

Darla
f KT Garage Pte Ltd



| Surveyor's Details | |
|--------------------|---------------------------|
| Name | |
| Contact | |
| Survey Date | |
| Recommend | Authorize / Not Authorize |
| Before Paint | Yes / No |
| Signature | |

LKK Auto Consultants hence notify the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed **and** is subject to final approval from Insurance Company

Acknowledged by Repairer
Signature

Adrian Lij
P/P 27/08/21.
02 days
total: 650. (CP/P)