

SLD2656 G.

TP China.
Ashes

Toyota Estim. 2362cc

ACR500192964

Rear Number Plate	Deformed	30(SN)	✓
Rear Number Plate Holder	Deformed	30(SN)	✓
Rear Number Plate Lamp x 02	NP OK	$58 \times 2 = 116$	X
Rear Bumper	Distorted	782	✓
Rear Bumper Clips	OK	30(SN)	✓
Rear Bumper Side Holder x 02	Deformed	$96.1 \times 2 = 192.20$	✓
Rear Bumper Tow Cover x 02	LH Missing	$47 \times 2 = 94$	HT.
Rear Bumper Reflector x 02	LH OK	$67.1 \times 2 = 134.20$	67.10
Reverse Sensor	Deformed	350(SN) 200(SN)	
Rear End Panel	Distorted	653.10	✓
Rear End Panel Top Garnish	Deformed	249.10	✓
Rear End Panel Lower Garnish		126.80	✓
Rear End Panel Garnish Clips	OK	20(SN)	✓
Rear End Panel Sealant		60(SN)	✓
Rear End Panel Antenna Sensor	Deformed	156.90	✓
Tail Lamp x 02	NP OK	$327.1 \times 2 = 654.20$	X.

SLD2656G.

Tailgate Distorted	1380	✓
Tailgate Lock Dargd	490	✓
Tailgate Weathershipe. ut	311.70	✓
Tailgate Centre Lamp ^{HP} _{ME}	281.20.	X
Tailgate Side Lamp x 02	Could 266x2=532	✓
Tailgate Inner Trim Board	Could 695	✓
Tailgate Inner Trim Board clips	30(SN)	✓
Tailgate Auto Damper x 02	and 389x2=778	✓
Tailgate Auto Damper Sensor x 02	ME 394x2=788.	X
Tailgate Auto Lock Motor	ME 564	X
Tailgate G(ass) Moulding ?	118.50	✓
Tailgate G(ass) Sealant.	60(SN)	✓
Toyota Logo	Nec 61.90	✓
Estim Wording.	59.80	✓
Aeras Wording.	58.90	✓
Rear Fender Inner Trim Board x 02	Delivered 627.8x2=1255.60	✓
Rear Fender Inner Trim Board clips	ME 60(SN)	✓

SLD26566.

Floor Panel Surround Trim ^{HP} ~~NR~~ 556 X

Floor Panel Surround Trim caps. ^{HP} ~~NR~~ 50(SN) X

Floor Panel Top Foldable Board. ^{del} 687.20

Rear Exhaust Pipe. ^{HP} ~~NR~~ 1081.40 X

Rear Exhaust Pipe Mounting. ^{HP} ~~NR~~ 38.90 X

Rear Camera ^{Damaged} ~~480(SN)~~ 380(SN)
8702.80 S.N. 900
6527.10

Panel Beating
Spray Painting.
Wiring.

To remove reuse sensor.

To remove rear camera.

To remove upholstery.

To spray tuff coat

To remove tailgate glass

To transfer tailgate fittings.

To remove auto tailgate dampers.

To remove exhaust pipe.

~~1200~~ 900

~~1200~~ 900

~~50~~ 30

~~100~~ 50

~~100~~ 50

~~150~~ 80

~~150~~ 60

~~180~~ 120

~~150~~ 80

~~150~~ 50

~~150~~ X.

total: 9747.10

h/s: 7.8K.

07 Days

7.8K