

TRANS EUROKARS PTE LTD 27A TANJONG PENJURU, SINGAPORE 609042





INDIA INTERNATIONAL INSURANCE PTE LTD			NAME:					WIP:		42677
64 CEC	CIL STREET	ADDRESS:					EXCESS:			
#04-00 & #05-00 IOB BUILDING								DATE:	12	2-Oct-21
SINGAPORE 049711										
ATTN.: MOTOR CLAIMS			TEL:							
FAX	•									
VEH I	NO :	SMC2692U	DATE IN:				CONTACT PERSON:	JESS		
CHAS	SIS NO:	JM6BN24A8J0220485	MILEAGE:	TYPE OF CL			TYPE OF CLAIM:	THIRD PARTY CLAIM		
MODE	EL:	MAZDA 3	DATE REG.:	REG.: 28-Jun-18 POLICY NO.:			POLICY NO.:			
			<u>N</u> A	TURE	OF WO	RKS				
			<u> </u>	arts D	escript	on				
NO		DESCRIPTION		QTY	1st	Supp	PARTS NO	REVISED	F	PRICES
1	REAR BUMPER	?		1			MB63B-50-221ABB		\$	996.70
2	BRACKET CEN	TER REAR BUMPER		1			MDFR5-50-251		\$	5.40
3	ERINFORCEME	NT REAR		1			MB45C-50-260		\$	564.20
4	GROMMET,SCF	REW		4			MBHN1-50-0Z1A		\$	10.80
5	BRACKER CEN	TER LOWER REAR BUMPE	R	1			MBHN9-50-369		\$	58.80
6	CLIP			2			MEA01-50-037		\$	16.00
7	COVER TOWIN	G HOOK RH		1			MB63B-50-EK1 BB		\$	15.80
8	RIVET			10			MBBM4-50-355		\$	45.00
9	FASTENER			2			MB45A-56-146A		\$	6.00
								·		
							TOTAL PARTS		\$	1,718.70
							TOTAL PARTS COST		\$	1,718.70
			<u>SU</u>	PPLE	MENT	ARY		•		
NO	DESCRIPTION			QTY	1st	Supp	PARTS NO	REVISED	F	PRICES
1										
2										
3										
								·		
							TOTAL PARTS		\$	-
							TOTAL PARTS COST		\$	-
			<u>L</u> a	abour D	escrip	ion		•		
								REVISED	F	PRICES
1		TO REPLACE REAR BUMPER. T	O REPAIR REA	R END P	ANEL.				\$	1,980.00

2		TO RESPRAY REA BUMPER,REAR REINFORCEMENT AND REAR END PA			\$ 2,	520.00		
3	MZ-BR-REVSEN	BR-REVSEN TO TRANSFER REVERSE SENSORS.					660.00	
4	MZ-BR-ELECTF	TO CHECK ELECTRICAL SYSTEM FOR PROPER FUNCTIONING.			\$	250.00		
5	5 MZ-BR-REPROC TO REPROGRAMME AFTER THE ACCIDENT REPAIR WORKS.					\$	300.00	
6	MZ-BR-SUNDR	DRI SUNDRIES.					50.00	
	REMARKS:		TOTAL LABOUR	\$	-	\$5.	760.00	
		AN ESTIMATE FROM VISUAL INSPECTION	TOTAL PARTS	\$	-		,718.70	
		THERE BE MORE DAMAGES FOUND DURING S OF REPAIRING, YOU WILL BE INFORMED	TOTAL	\$	-	ì	478.70	
		REPAIRS ARE BEING CARRIED OUT.TAKE	LESS EXCESS	\$	-	\$	-	
		HOULD YOU DECIDE NOT TO PROCEED WITH A QUOTATION FEE OF \$400 WILL BE	TOTAL AFTER EXCESS	\$	-	\$ 7	478.70	
		ORDINGLY FOR MAN-HOURS INVOLVED IN	GST 7%	\$	-	\$	523.51	
	SOURCING FO	R PARTS PRICE AS WELL AS LABOUR	GRAND TOTAL	\$	-	\$8	,002.21	
	SUPPLEMENTARY LABOUR DESCRIPTION							
					REVISED		RICES	
1		#N/A						
2	#N/A							
	REMARKS: TOTAL LABOUR				-	\$	-	
		AN ESTIMATE FROM VISUAL INSPECTION	TOTAL PARTS	\$	-	\$	-	
	AND SHOULD THERE BE MORE DAMAGES FOUND DURING THE PROCESS OF REPAIRING, YOU WILL BE INFORMED BEFORE THE REPAIRS ARE BEING CARRIED OUT. TAKE NOTE THAT SHOULD YOU DECIDE NOT TO PROCEED WITH				-	\$	-	
					-	\$	-	
	NOTE THAT SHOULD YOU DECIDE NOT TO PROCEED WITH THE REPAIRS, A QUOTATION FEE OF \$400 WILL BE TOTAL AFTER EXCESS							
	APPLIED ACCORDINGLY FOR MAN-HOURS INVOLVED IN SOURCING FOR PARTS PRICE AS WELL AS LABOUR CHARGES. GRAND TOTAL				-	\$	-	
					-	\$	-	
CHARGES. GRAND TOTAL \$ -								

TRANS EUROKARS PTE LTD

Authorised Signature	