

Steve (LKK)
9/12/21, 23pm

ML AL
L/S
M AL S/L
64 days

Page 1 / 2

ESTIMATE

Date : 02/12/2021
To : INDIA INTERNATIONAL INSURANCE PTE LTD
Attn. :
Office / Mobile :
Email Address :
From : GOLDBELL ENGINEERING PTE LTD
Attn. : HASRIANAH
Office / Mobile :
Email / Fax No. : Hasrianah@goldbell.com.sg

Reg No : GBE1922H
Model : DYNA 150 MANUAL
Chassis No : JTFAT35YX0K205011
Engine No : 1KD2555875
Quotation No. : 146439
Ref. No. :
D.O.A. : 24/11/2021
Policy No. :
Claim Type :
Workshop : 8 TUAS AVE 18

S/N	Part No	Description	Qty	U/Price	%	Net Price	Ext Price
1		FRONT BUMPER / <i>DD</i>	1	802.71	0	802.71	802.71
2		BUMPER BRACKET <i>X DD</i>	1	342.23	0	342.23	342.23
3		RH DOOR <i>DD</i>	1	3,772.85	0	3,772.85	3,772.85
4		RH WHEEL HOUSE COVER <i>X DD</i>	1	472.50	0	472.50	472.50
5		RH STEP <i>BR</i>	1	430.52	0	430.52	430.52
6		RIGHT HEADLAMP ASSY <i>cut</i>	1	1,245.65	0	1,245.65	1,245.65
7		DOOR HINGE UPPER <i>X DD</i>	1	129.06	0	129.06	129.06
8		DOOR HINGE LOWER <i>X DD</i>	1	129.06	0	129.06	129.06

PARTS TOTAL : 7,324.58

SPECIAL NETT ITEMS

1	COMPANY STICKER <i>ML</i>	1	75	50	75.00
2	COMPANY REGISTRATION STICKER <i>ML</i>	1			25.00

PARTS TOTAL: 100.00

LABOUR CHARGES

1	TO PUTTY, CLEAN, SPRAY PAINT AND POLISH, ETC <i>350</i>	700	800.00
2	TYRE REALIGNMENT <i>200</i>	200	300.00
3	TO REMOVE AND REFIX DAMAGED PARTS, CUT, WELD, PANEL BEAT, STRAIGHTEN & REALIGNMENT, ETC <i>600</i>	1800	2000.00

LABOUR TOTAL : 3,100.00

SUB-TOTAL : 10,524.58

GST @ 7% for \$ 10,524.58 736.72

GRAND TOTAL (S\$) : 11,261.30

= 6563.79
Supp = 6787.95
Total = 13,351.74

L/S - 10,681.39
= 10,700



GOLDBELL ENGINEERING

Industrial Vehicles. Financial Services.
41,000 Served. And Counting.

Steve (LKK)
22/12/21

GOLDBELL ENGINEERING PTE LTD

Main Office: 8 Tuas Avenue 18 Singapore 638892 Tel: 6861 0007 Fax: 6861 3676
Finance: 8 Tuas Avenue 18 Singapore 638892 Tel: 6861 0007 Fax: 6862 3500
Website: www.goldbell.com.sg
Co Reg No: 199003963G

SUPPLEMENTARY

Date :	16/12/2021	Reg No :	GBE1922H
o :	INDIA INTERNATIONAL	Model :	DYNA 150 MANUAL
attn. :	INSURANCE PTE LTD	Chassis No :	JTFAT35YX0K205011
Office /		Engine No :	1KD2555875
Mobile :		Quotation No. :	146439
mail :		Ref. No. :	
Address :		D.O.A. :	24/11/2021
rom :	GOLDBELL ENGINEERING	Policy No. :	
attn. :	PTE LTD	Claim Type :	
Office /	HASRIANAH	Workshop :	8 TUAS AVE 18
Mobile :			
mail /			
ax No. :	Hasrianah@goldbell.com.sg		

/N	Part No	Description	Qty	U/Price	%	Net Price	Ext Price
1		WHEEL ASSY,DISC <i>X nn</i>	1	\$ 483.60	0	\$ 483.60	\$ 483.60
2		DISC,FR RH BRAKE <i>X nn</i>	1	\$ 598.60	0	\$ 598.60	\$ 598.60
3		CALIPER & PAD ASSY,FR BRAKE,RH	1	\$1,160.70	0	\$ 1,160.70	\$ 1,160.70
4		HUB,FR RH WHEEL <i>RC</i>	1	\$ 443.90	0	\$ 443.90	\$ 443.90
5		KNUCKLE ASSY,FR RH <i>BT</i>	1	\$ 706.20	0	\$ 706.20	\$ 706.20
6		ARM ASSY,FR SUSP,UPR <i>BT</i>	1	\$1,160.20	0	\$ 1,160.20	\$ 1,160.20
7		ARM ASSY,FR SUSP,LWR RH <i>BT</i>	1	\$1,029.80	0	\$ 1,029.80	\$ 1,029.80
8		BALL JOINT,FR SUSP LWR ARM <i>BT</i>	1	\$ 268.20	0	\$ 268.20	\$ 268.20
9		STEERING RACK ASSY <i>BR</i>	1	\$4,242.30	0	\$ 4,242.30	\$ 4,242.30

PARTS TOTAL : \$10,093.50

LABOUR CHARGES

TO REMOVE AND REFIX DAMAGED PARTS, CUT,
WELD, PANEL BEAT, STRAIGHTEN & REALIGNMENT,
ETC

7850.60
-25%
5887.95

900 \$ 3,000.00

LABOUR TOTAL : \$ 3,000.00

SUB-TOTAL : \$ 13,093.50



AIRMAN.

