

Adnan Lek - A16

SM AUTOMOTIVE

Block C, 1 Kaki Bukit Avenue 6 #01-43 Singapore 417883

Email: SM_AUTOMOTIVE@HOTMAIL.COM

Tel: (65) 6747 9241 Fax: (65) 6741 7276

RCB No.: 53231488C

Blk 1 Kaki Bukit Ave 6

01-43

Singapore 417883

Accident date : 12/02/2022

Estimated repair cost for vehicle no: PC3493K TOYOTA HIACE HIGH ROOF COMMUTER

TURBO AUTO

16/02/2022

TPA16.
Cecilia

CHASSIS: JTFST22P300020188 (2014)

S/N	Qty	Items	U/price	Amount
1	1	REAR BUMPER <i>Rehd</i>	\$431.60	\$431.60 ✓
2	1	REAR BUMPER SIDE RETAINER RH <i>Neu</i>	\$67.20	\$67.20 ✓
3	1	RH REAR FENDER <i>Repair</i>	\$2,598.20	\$2,598.20 +
4	1	RH REAR FENDER AIR VENT <i>Neu</i>	\$53.60	\$53.60 +
5	1	RH REAR TAILLAMP <i>cut</i>	\$297.60	\$297.60 ✓
6	1	RH REAR TAILLAMP LOWER APRON PANEL <i>Repair</i>	\$125.60	\$125.60 +
7	1	RH REAR TAILLAMP PANEL <i>Neu</i>	\$485.30	\$485.30 +

796.40

597.30

TOTAL :	\$4,059.10
LESS 25 %	\$1,014.78
SUB-TOTAL :	\$3,044.33

S/N	Qty	ITEMS / SPECIAL NETT	U/price	Amount
1	1	WHEEL CAP 1 SET <i>Neu</i>	\$380.00	\$380.00 +
2	1	RH REAR FENDER GLASS SEALANT <i>Neu</i>	\$180.00	\$180.00 +
3	2	RH REAR TAILLAMP CLIPS <i>Neu</i>	\$4.50	\$9.00 ✓
4	1	RH REAR TAILLAMP PANEL SEALANT <i>Neu</i>	\$60.00	\$60.00 +
5	1	REAR BUMPER CLIPS <i>Neu</i>	\$60.00	\$60.00 - 30

39

TOTAL:	\$689.00
TOTAL PARTS	\$3,733.33

Labour charges

- 1 LABOUR FOR PANEL BEATING
- 2 LABOUR FOR SPRAYPAINTING
- 3 WIRING CHECK
- 4 LABOUR FOR REMOVE & REFIX RH REAR FENDER GLASS
- 5 LABOUR FOR REMOVE & REFIX RH UPHOSLTERY /ROOF LINING
- 6 TO APPLY TUFF COATING/RUST PROOF ACCIDENT AREAS

890

\$2,000.00 ~~400~~
\$1,200.00 ~~400~~
\$80.00 ~~30~~
\$180.00 ~~x~~
\$300.00 ~~x~~
\$300.00 ~~60~~

Subtotal :- \$4,060.00

Total:- \$7,793.33

LKK Auto Consultants hence notify the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer
Signature:
Date:

Adrian Cj

L/S 17/02/22.

03 days.

total: 1526.30

L/S: 1.2K

1.2K