

PROVI AUTOWORKS PTE LTD.

Blk 8 , Kaki Bukit Avenue 4 , #02-24

Premier @ Kaki Bukit Singapore 415875

Email: claims@PROVIAUTO.com

Tel: 6286 6060 Fax : 6286 7060

Office Use Only

Parts -25%	
SN	
Labour	
TOTAL	
LUMSUM	
ERV	

M1HFB79F3006066815

78 AXA. Xiao Tony

TO:
Vehicle No : SLC 2447 Z
Make & Model : TOYOTA VIOS
DATE: 2/3/2022

No.	DESCRIPTION - PARTS	QTY	UNIT PRICE	PRICE
1	BOOTLID	1	\$ 1,662.40	\$ 1,662.40
2	BOOTLID LOGO	1	\$ 89.00	\$ 89.00
3	BOOTLID EMBLEM(VIOS)	1	\$ 92.40	\$ 92.40
4	BOOTLID EMBLEM(E)	1	\$ 65.00	\$ 65.00
5	BOOTLID INNER LOCK	1	\$ 319.50	\$ 319.50
6	BOOTLID WEATHERSTRIP	1	\$ 198.60	\$ 198.60
7	REAR BUMPER	1	\$ 489.00	\$ 489.00
8	REAR BUMPER SIDE RETAINER LH <i>end</i>	2	\$ 89.50	\$ 179.00
9	REAR BUMPER ATTACHMENT RETAINER <i>new</i>	2	\$ 78.90	\$ 157.80
10	REAR BUMPER REINFORCEMENT <i>new</i>	1	\$ 363.70	\$ 363.70
11	REAR BUMPER REFLECTOR LH <i>new</i>	1	\$ 145.00	\$ 145.00
12	REAR BUMPER BRACKET LH <i>new</i>	1	\$ 135.00	\$ 135.00
13	TAILLAMP LH <i>new</i>	1	\$ 355.60	\$ 355.60
14	TAILLAMP LOWER BARCKET LH	1	\$ 67.20	\$ 67.20
15	REAR END PANEL <i>new</i>	1	\$ 766.50	\$ 766.50
16	REAR END PANEL TOP GARNISH <i>new</i>	1	\$ 217.90	\$ 217.90
17	REAR FLOOR PANEL TOP BOARD	1	\$ 499.00	\$ 499.00
18	REAR FENDER LH <i>Repair</i>	1	\$ 927.50	\$ 927.50
19	REAR WINDSCREEN MOULDING	1	\$ 295.30	\$ 295.30
20	REAR FENDER INNER COWLING LH <i>new</i>	1	\$ 194.60	\$ 194.60
21	REAR FENDER AIR VENT LH	1	\$ 56.00	\$ 56.00
22	REAR WHEEL BEALRING LH <i>new</i>	1	\$ 766.00	\$ 766.00
23	REAR SHOCK ABSOBER LH <i>new</i>	1	\$ 256.00	\$ 256.00
24	REAR RIM LH <i>ut</i>	1	\$ 763.80	\$ 763.80
25	ROCKER PANEL LH <i>new</i>	1	\$ 787.30	\$ 787.30
26	REAR DOOR LH <i>new</i>	1	\$ 984.90	\$ 984.90
27	REAR DOOR FRAME SIDE BLACK STICKER LH	2	\$ 45.00	\$ 90.00
28	REAR DOOR OUTER MOULDING LH <i>new</i>	1	\$ 198.00	\$ 198.00
29	REAR DOOR OUTER HANDLE LH	1	\$ 217.00	\$ 217.00
30	REAR DOOR OUTER HANDLE SIDE COVER LH	1	\$ 67.60	\$ 67.60

31	REAR DOOR INNER LOCK LH	1	\$ 466.90	\$ 466.90	+
32	REAR DOOR LOCK CATCH LH	1	\$ 56.00	\$ 56.00	+
33	REAR DOOR WEATHERSTRIP LH	1	\$ 198.00	\$ 198.00	+
				Subtotal :	\$ 12,127.50
				Less 25%	\$ 3,031.88
				Parts Total :	\$ 9,095.63

Handwritten notes: 669, 501.75, S.N: 400

NO.	SPECIAL NETT	QTY	UNIT PRICE	PRICE	
1	REAR BUMPER CLIPS <i>new</i>	1	\$ 50.00	\$ 50.00	30
2	TAILLAMP CLIPS <i>new</i>	1	\$ 30.00	\$ 30.00	10
3	REAR FENDER COWLING CLIPS	1	\$ 30.00	\$ 30.00	+
4	REAR FENDER SEALANT	1	\$ 80.00	\$ 80.00	+
5	REAR WINDSCREEN SEALANT	1	\$ 80.00	\$ 80.00	+
6	REAR WINDSCREEN INNER SEAL	1	\$ 60.00	\$ 60.00	+
7	REAR END PANEL TOP GARNISH CLIPS <i>new</i>	1	\$ 30.00	\$ 30.00	+
8	REAR END PANEL INSULATION SEAL	1	\$ 150.00	\$ 150.00	+
9	ROCKER PANEL SEALANT	1	\$ 80.00	\$ 80.00	+
10	REVERSE SENSOR	1	\$ 350.00	\$ 350.00	+
11	REAR TYRE	1	\$ 450.00	\$ 450.00	+
				SPECIAL NETT	\$ 1,390.00

Handwritten notes: 40

LABOUR FRONT REAR	PRICE
PANEL BEATING, REMOVAL AND REPLACING PARTS	\$ 1,800.00 400
TO SPRAY PAINT AFFECTED AREA	\$ 1,800.00 400
TUFF COAT	\$ 250.00 40
WIRING CHECK	\$ 100.00 30
REMOVE AND REFIX CUSHION SEAT/ UPHOLSTRY AND ROOF LINNING TO FACILITATE REPAIR	\$ 300.00 x
REMOVE AND REFIX REVERSE SENSOR AND DISTANCE SETTING	\$ 120.00 50
TRANFER BOOTLID MECHANISM	\$ 120.00 +
CONDUCT WATER LEAKAGE TEST	\$ 100.00 +
REMOVE AND INSTALL REAR DOOR PART	\$ 180.00 +
REMOVE AND INSTALL REAR WINDSCREEN	\$ 250.00 +
REMOVE AND INSTALL RESR UNDER CARRAIGE	\$ 600.00 +
TO CHECK FOUR WHEEL ALIGMENT	\$ 80.00 ✓
LABOUR TOTAL	
	\$ 5,700.00
	Total Parts Cost
	\$ 10,485.63
	Total Labour Cost
	\$ 5,700.00
	Total Repair Cost
	\$ 16,185.63

APPROVED DETAILS
NO. OF WORKING DAYS
PART BY PART OR LUMP SUM
DATE & TIME OF SURVEY
SURVEYED BY
CONTACT NUMBER
FAX NUMBER

LKK Auto Consultants hence notify the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed **and** is subject to final approval from Insurance Company

 Acknowledged by Repairer
 Signature:
 Date:

Adrian Ly
 h/s 03/03/22.
 03 Days.
 total: 1941.75
 h/s: 1550