



AUTOBACS

SK Automobile Pte Ltd

A Subsidiary Of Autobas Seven Co Ltd. Japan

8 Kaki Bukit Ave 4 #08-40/45/46 Premier@Kaki Bukit Singapore 415875

Tel: 6702 1555 Fax: 6702 1444 (Co Reg No. 201500047H)

Email: wendykhoo@skauto.com.sg

TO	: LONPAC (GBC6834G)	DATE	: 19-03-2022
ATTENTION	: MOTOR CLAIMS DEPARTMENT	JOB TYPE	: THIRD PARTY CLAIMS
<u>VEHICLE DETAILS</u>		<u>ACCIDENT DETAIL</u>	
VEHICLE NO.	: SLV7632Y	DATE	: 15-03-2022
MAKE / MODEL	: HONDA JAZZ	TIME	: 1615HRS
CHASSIS NO.	: JHMGK3850JX205713	Ashes.	
PERSON INCHARGE :			

CLAIM DETAIL : PARTS PRICE (\$\$)

S/N	DESCRIPTION	QTY	UNIT LIST PRICE	TOTAL LIST PRICE
1	REAR TAILGATE <i>new</i>	1	974.48	974.48
2	REAR TAILLAMP RH <i>cracked</i>	1	\$ 505.44	\$ 505.44
3	REAR TAILLAMP INNER PANEL RH <i>Distorted</i>	1	\$ 176.20	\$ 176.20
4	REAR BUMPER <i>Distorted</i>	1	\$ 739.05	\$ 739.05
5	REAR BUMPER REVERSE SENSOR <i>broken</i>	4	\$ 348.48	\$ 1,381.92
6	REAR BUMPER GARNISH CENTER <i>3 new</i>	1	\$ 99.90	\$ 99.90
7	REAR BUMPER GARNISH RH	1	\$ 76.80	\$ 76.80
8	REAR BUMPER SIDE RETAINER RH <i>new</i>	1	\$ 28.80	\$ 28.80
9	REAR BUMPER INNER SIDE SHIELD RH <i>behind</i>	1	\$ 88.05	\$ 88.05
10	REAR END PANEL <i>Dented</i>	1	\$ 560.25	\$ 560.25
11	REAR END PANEL INNER TOP GARNISH <i>new</i>	1	\$ 121.60	\$ 121.60
12	REAR FENDER RH <i>Distorted</i>	1	\$ 904.20	\$ 904.20
13	REAR FENDER QUARTER GLASS RH <i>3 new</i>	1	\$ 358.20	\$ 358.20
14	REAR FENDER QUARTER GLASS SOLAR FILM RH <i>1 new</i>	1	\$ -	\$ -
15	REAR FENDER INNER SHIELD RH <i>behind</i>	1	\$ 163.80	\$ 163.80
16	REAR FENDER INNER UPHOLSTERY TRIM RH <i>new</i>	1	\$ 267.90	\$ 267.90
17	REAR FENDER INNER SPEAKER BOARD HOLDER RH <i>new</i>	1	\$ 37.80	\$ 37.80
18	REAR FENDER INNER PANEL RH <i>Regis</i>	1	\$ 936.96	\$ 936.96
19	REAR FENDER INNER AIR VENT RH <i>cracked</i>	1	\$ 31.08	\$ 31.08
20	REAR SUSPENSION AXLE <i>2 new</i>	1	\$ 1,402.05	\$ 1,402.05
21	REAR SUSPENSION SHOCK ABSORBER RH <i>1 new</i>	1	\$ 267.48	\$ 267.48
22	REAR SUSPENSION HUB BEARING RH <i>1 new</i>	1	\$ 354.96	\$ 354.96

2538.93

2031.14

TOTAL : \$ 9,121.96
 LESS -20% : \$ 1,824.39
 SUB TOTAL : \$ 7,297.57

CLAIM DETAIL : PARTS S/NETT

S/N	DESCRIPTION	QTY	UNIT	S/NETT	TOTAL S/NETT
1	1/4 GLASS SOLAR FILM RH <i>new</i>	1	\$	100.00	\$ 100.00 100.00
2	REAR TAILLAMP CLIPS RH <i>new</i>	1	\$	40.00	\$ 40.00 40.00
3	REAR TAILLAMP INNER PANEL SEALANT RH <i>new</i>	1	\$	50.00	\$ 50.00 50.00
4	REAR BUMPER CLIPS SET <i>new</i>	1	\$	80.00	\$ 80.00 80.00
5	REAR END PANEL SEALANT <i>new</i>	1	\$	100.00	\$ 100.00 100.00
6	REAR END PANEL INNER TOP GARNISH CLIPS SET <i>new</i>	1	\$	40.00	\$ 40.00 40.00
7	REAR FENDER SEALANT RH <i>new</i>	1	\$	120.00	\$ 120.00 120.00
8	REAR FENDER QUARTER GLASS SEALANT PRIMER SET RH <i>new</i>	1	\$	60.00	\$ 60.00 60.00
9	REAR FENDER QUARTER GLASS INNER GARNISH CLIPS SET RH <i>new</i>	1	\$	50.00	\$ 50.00 50.00
10	REAR FENDER INNER SHIELD CLIPS SET RH <i>new</i>	1	\$	60.00	\$ 60.00 60.00
11	REAR TYRE RH <i>3 new</i>	1	\$	380.00	\$ 380.00 380.00
12	REAR TYRE RIM RH <i>new</i>	1	\$	-	\$ - -
				S/NETT TOTAL :	\$ <u>1,080.00</u>

240

CLAIM DETAILS: LABOUR AND SPRAY PAINTING

1	TO DISMANTLE & REPLACED WITH PANEL BEATING ALL THE ACCIDENT PORTION	\$	2,200.00	1000.
2	TO SPRAY PAINTING ALL THE ACCIDENT PORTION & POLISHING AFFECTED AREA	\$	1,800.00	700.
3	TO APPLY ANTI-RUST & TUFF KOTE	\$	300.00	80.
4	TO PERFORM LIGHTING & WIRING CHECK	\$	120.00	30.
5	TO PERFORM DISMANTLE & REINSTALL ROOF TOP INNER LINING	\$	280.00	x
6	TO CALIBRATE CHASSIS & CAR BODY BACK TO MANUFACTURING SPECIFICATION	\$	580.00	x.
7	TO DISMANTLE & REINSTALL REAR FENDER QUARTER GLASS RH PERFORM	\$	240.00	60.
8	TO DISMANTLE & REPLACED REAR BUMPER REVERSE SENSOR WITH DISTANCE SETTING	\$	80.00	50
9	TO DISMANTLE & REPLACED REAR UNDER CARRIAGE COMPONENT RH TO PERFORM FACILITATE REPAIRS	\$	280.00	x
10	TO SEND VEHICLE FOR 3RD COMPUTERISED TO PERFORM CHECK & ADJUSTED ALL WHEEL ALIGNMENT	\$	100.00	x
12	TO DISMANTLE & REINSTALL INTERIOR SEAT, CARPET WITH OTHER ATTACHMENT PARTS COMPONENT TO FACILITATE REPAIR	\$	150.00	80
LABOUR TOTAL :				\$ <u>6,130.00</u>

2000

ESTIMATE REPORT

TOTAL PARTS :	\$	7,881.95
TOTAL LABOUR :	\$	6,130.00
TOTAL AMOUNT :	\$	<u>14,011.95</u>

APPROVED DETAILS

NO. OF REPAIR DAYS:

PART BY PART OR LUMPSUM:

SURVEYED BY:

CONTACT NUMBER:

E-MAIL:

Adrian King
L/S 21/03/22.

97 Days.

total: 4271.14
L/S: 3.4K

LKK Auto Consultants hence notify
the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and
is subject to final approval from Insurance Company

Acknowledged by Repairer

Signature:

Date: