

COMFORTDELGRO ENGINEERING PTE LTD

REPAIR ESTIMATE*

VEHICLE NO SHD3566Z

29.03.2022

MAKE REG. 08.12.2016

MODEL HYU- I40

CHIANG/ AILLIANZ

| Qty | Parts Description/ Labour | Type | Unit Price | Amount |
|--|---------------------------------|------|------------|-------------------|
| 1 | REAR BUMPER COVER | | | \$553.00 |
| 2 | REAR BUMPER BRACKET SIDE LH/RH | | \$35.60 | \$71.20 |
| 10 | REAR BUMPER CLIPS | | \$2.20 | \$22.00 |
| 1 | REAR BUMPER REFLECTOR LH /RH | | \$32.00 | \$64.00 |
| 1 | REAR BUMPER REINFORCEMENT | | | \$428.40 |
| 1 | REAR BUMPER UNDER COVER | | | \$228.00 |
| 1 | BOOTLID | | | \$2,609.80 |
| 1 | BOOTLID LOWER GARNISH | | | \$227.90 |
| 2 | BOOTLID HINGES LH/RH | | \$142.30 | \$284.60 |
| 1 | BOOTLID MOULDING | | | \$85.00 |
| 1 | BOOTLID CDRI | | | \$52.40 |
| 1 | BOOTLID EMBLEM I40 | | | \$67.90 |
| | | | | \$4,694.20 |
| | | | | \$938.84 |
| | | | | \$3,755.36 |
| | | | | |
| 1 | BOTLID CITYAB & TEL NO. STICKER | | | \$60.00 |
| 1 | REVERSE SENSOR | | | \$135.70 |
| | | | | \$195.70 |
| | | | | |
| | Labour Charge | | | |
| | Panel Beating | | | \$600.00 |
| | Spray Painting Charge | | | \$600.00 |
| | Remove/refix reverse sensor | | | \$60.00 |
| | Check lighting | | | \$60.00 |
| | Tuff Kote | | | \$90.00 |
| | | | | \$1,410.00 |
| | | | | |
| | TOTAL LABOUR | | | |
| | | | | |
| | ESTIMATE TOTAL | | | \$5,361.06 |
| | | | | |
| This is an initial estimate based on a visual inspection of the above vehicle. The final repair quantum will be prepared after the vehicle is surveyed by a motor Surveyor appointed by the insurance company. | | | | |

LKK Auto Consultants hence notify the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer

Signature:

Date:

Dunlop 9744 5749

UP' 12/5/22 12pm

4/5 Remy after repair

Lampiri @ 11/11/2020

2 days