

Kang Car Repairers Pte Ltd

1 Kaki Bukit Ave 6, #02-06 Autobay @ Kaki Bukit Singapore 417883
TEL: 6747 7636 FAX: 6748 5071 Email: kangcar@singnet.com.sg
GST:201300201N

M/S : SOMPO INSURANCE SINGAPORE PTE LTD
50 RAFFLES PLACE
#03-03 SINGAPORE LAND TOWER
SINGAPORE 048623
TEL: 64616555 FAX: 62213147
ATTN: Motor Claim Department

Estimate No: **EST2200155**
Date: 18 May 2022

Veh Reg No: **SJV9899E**
Make/Model: M.BENZ GLC300 AMG
LINE M-HYBRID AUTO
Chasis No: W1N2533842F799183
Reg. Date: 11/09/2020
Your Ref No: SJK9821L

Claim Type: Third Party
Accident Date: 13/05/2022
TP Veh Reg No: SJK9821L

Veron.

Estimate Repair Cost to Vehicle No :SJV9899E

Quantity	Description	List Price SS	Amount SS
List Price			
1	1 PC FRT BUMPER <i>old</i>	1,881.00 ✓	
2	1 PC FRT BUMPER RETAINER LH <i>new</i>	126.00 ✗	
3	2 PCS FRT PARKING SENSORS <i>1 piece dented</i>	660.00 280	
4	1 PC FRT BUMPER AIR GRILLE <i>about</i>	113.00 ✗	
5	1 PC FRT FOG LAMP COVER LH <i>new</i>	155.00 ✗	
6	1 PC FRT FENDER PROTECTOR LH <i>new</i>	206.00 ✓	
7	1 PC FRT BUMPER LOWER CHROME <i>new</i>	129.00 ✓	
8	1 PC HEADLAMP LH <i>ut</i>	3,494.00 ✓	
9	1 PC FRT RIM LH <i>ut</i>	2,477.00 1500 (SN)	
		9,241.00	1600
	Less 10%	924.10	8,316.90
Special Net			
10	1 PC FRT TYRE LH <i>new</i>	400.00 ✗	
		400.00	400.00
Labour			
11	1 TO CHECK WIRING	100.00 30	
12	1 TO CHECK WHEEL ALIGNMENT	150.00 80	
13	1 TO DIAGNOSE AND PROGRAM	450.00 180	
14	1 (FRONT) TO SPRAY PAINTING	700.00 250	
15	1 TO REMOVE AND REPLACE THE DAMAGED PARTS, KNOCK OUT ACCIDENT DENTED PORTIONS, AND FOR CUTTING/WELDING WORKS.	700.00 350	
		2,100.00	2,100.00

LKK Auto Consultants hence notify
the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and
is subject to final approval from Insurance Company

Acknowledged by Repairer

Signature:

Date:

Total: 7882.70

L/S: 6.3k

6.3k

Admin
1/5 23/05/22
03 Days