

SME MOTOR PTE LTD

1 Kaki Bukit Ave 6, #02-15@ Kaki Bukit, Singapore 417883

TEL 6747 6106 (6 lines) Fax 6744 2368 Email service@smemotor.com.sg

GST 201119451E RCB NO 201119451E

M/S : Lonpac Insurance BHD
300 Beach Road #17-04/07
The Concourse
Singapore 199555

TEL : FAX :
ATTN : Motor Claim Department
Your Ref No : 22/LP/OD-273 (06)
Claim Type : OD Claim
Accident Date : 03/06/2022

Claim No :
No :
Date : 04/06/2022
Policy No : Z22VP05031004
Veh Reg No : SLB5499J
Make / Model : Honda Vezel
Chassis No : RUI-1106025
Engine No :
Reg. No :

ESTIMATE FOR VEHICLE NO: SLB5499J

Discription	Quantity	List Price	Amount
Cost Price			\$S
1 FRT BONNET <i>Distorted</i>	1 PC	\$480.00	\$S
2 FRT BONNET HINGE <i>But</i>	2PCS	\$90.00	
3 FRT BONNET LOCK <i>Distorted</i>	1 PC	\$95.00	
4 FRT BONNET INSULATOR <i>crushed</i>	1 PC	\$115.00	
5 INSULATOR CLIP <i>new</i>	10PCS	\$20.00	
6 FRT BONNET SIDE SEAL (WITH CLIP) <i>new</i>	2PCS	\$70.00	
7 FRT BONNET LOCK CABLE <i>Distorted</i>	1 PC	\$45.00	
8 FRT GRILLE <i>Smashed</i>	1 PC	\$270.00	
9 GRILLE OUTER GARNISH <i>Smashed</i>	1 PC	\$180.00	
10 GRILLE OUTER CHROME	2PCS	\$60.00	
11 GRILLE LOGO <i>new</i>	1 PC	\$28.00	
12 GRILLE CLIP <i>new</i>	6PCS	\$12.00	
13 GRILLE CTR BRACKET <i>Crushed</i>	1 PC	\$35.00	
14 GRILLE SIDE BRACKET	2PCS	\$50.00	
15 FRT BUMPER <i>Distorted</i>	1 PC	\$250.00	
16 FRT BUMPER RETAINER <i>new</i>	2PCS	\$50.00	
17 FRT BUMPER CLIP <i>new</i>	10PCS	\$20.00	
18 FRT BUMPER REINFORCEMENT <i>Distorted</i>	1 PC	\$280.00	
19 FRT BUMPER LOWER GRILLE <i>new</i>	1 PC	\$70.00	
20 FRT BUMPER LOWER SPOILER	1 PC	\$135.00	
21 HEADLAMP <i>crushed</i>	2PCS	\$1,960.00	
22 HEADLAMP LOWER BRACKET <i>crushed</i>	2PCS	\$70.00	
23 HEADLAMP SUPPORT PANEL <i>Distorted</i>	1 PC	\$390.00	
24 SUPPORT TOP GARNISH <i>Distorted</i>	1 PC	\$50.00	
25 TOP GARNISH CLIP <i>new</i>	8PCS	\$16.00	
26 AIRCON CONDENSER <i>Distorted</i>	1 PC	\$380.00	
27 RADIATOR <i>Distorted</i>	1 PC	\$850.00	
28 AIRCON FAN COWLING (INDENT) <i>Crushed</i>	1 PC	\$145.00	
29 AIRCON FAN MOTOR	1 PC	\$220.00	
30 AIRCON FAN BLADE	1 PC	\$45.00	
31 RADIATOR FAN COWLING <i>Crushed</i>	1 PC	\$105.00	
32 RADIATOR FAN MOTOR	1 PC	\$220.00	
33 RADIATOR FAN BLADE	1 PC	\$55.00	
34 RADIATOR TOP HOSE <i>crushed</i>	1 PC	\$25.00	
35 AIRCON SIDE DEFLECTOR <i>Distorted</i>	2PCS	\$70.00	
36 AIR DUCT <i>Distorted</i>	1 PC	\$65.00	
37 AIR HOSE <i>Distorted</i>	1 PC	\$50.00	
38 AIR CLEANER BOX TOP <i>new</i>	1 PC	\$75.00	
39 AIR CLEANER BOX LWR <i>Crushed</i>	1 PC	\$130.00	
40 BATTERY BRACKET <i>new</i>	1 PC	\$25.00	
41 BATTERY TRAY <i>Distorted</i>	1 PC	\$30.00	
42 BATTERY POSITIVE COVER <i>Distorted</i>	1 PC	\$30.00	
43 MANIFOLD <i>Crushed</i>	1 PC	\$320.00	
44 MANIFOLD HOSE <i>torn</i>	1 PC	\$25.00	
45 AIRCON COOLING PIPE	1 PC	\$135.00	
46 AIRCON DISCHARGE PIPE	1 PC	\$150.00	
47 RADIATOR SPARE TANK	1 PC	\$40.00	
48 WASHER TANK <i>Distorted</i>	1 PC	\$75.00	
49 WASHER TANK NECK <i>Distorted</i>	1 PC	\$35.00	
50 FRT WIPER CORNER GARNISH <i>new</i>	2PCS	\$60.00	
51 FRT FENDER <i>Distorted</i>	2PCS	\$380.00	
52 FRT FENDER PROTECTOR <i>new</i>	2PCS	\$110.00	
53 WIPER GARNISH <i>new</i>	1 PC	\$190.00	
54 THROTTLE BODY <i>new</i>	1 PC	\$850.00	
		\$9,731.00	
Add 10%		\$973.10	\$10,704.10

Manifold hose clip \$5 *new* ✓

2pc Aircon Condenser bracket \$16 x 2 *But* ✓

2pc headlamps top bracket \$18 x 2 *Crushed* ✓

Front bonnet stand. \$45 (*missing*) *missing* ✓

Ambience Sensor bracket \$15 (*missing*) *missing* ✓

Manifold "Earthdram" emblem \$45 *new* ✓

Revised
Admin Lj 8/8

pecial Net

FRT NUMBER PLATE *Beit*
RADIATOR COOLANT *per*
FRT BONNET SEALANT *per*

1 PC
1 PC
1 PC

\$40.00 ✓
\$25.00 ✓
\$60.00 ✓
\$125.00

Labour

- 1 WIRE CHECKING
- 2 REMOVE & REFIX AIRCON AND GAS
- 3 REMOVE & REFIX MANIFOLD & THROTTLE BODY
- 4 RESET SETTINGS
- 5 LABOUR CHARGE
- 6 SPRAY PAINTING

\$40.00 *30*
\$100.00 ✓
\$250.00 ✓
\$200.00 *100*
\$1,000.00 *500*
\$1,200.00 *1000*
\$2,790.00

Amount Before Excess	\$13,619.10
Less Excess	\$0.00
Amount Before GST	\$13,619.10
Add GST @7%	\$1,361.91
Total Amount Payable	<u>\$14,981.01</u>

Adrian Lij
Not Authorised

Excess TBA

P/P 08Days