



TRANS EUROKARS PTE LTD

27A TANJONG PENJURU, SINGAPORE 609042

FINALIZE COST OF REPAIRS

Sompo Insurance Pte. Ltd. 50 RAFFLES PLACE #05-01/06 SINGAPORE LAND TOWER SINGAPORE 048623 ATTN. : MOTOR CLAIMS		NAME : ADDRESS : TEL :	WIP : 25558 DATE: 7-Sep-22
---	--	---	---

VEH NO :	SJC902M	DATE IN :		CONTACT PERSON :	JESS
CHASSIS NO :	JM6KE1031E0253543	MILEAGE :		TYPE OF CLAIM :	THIRD PARTY CLAIM
MODEL :	CX-5	DATE REG.:	24-Jun-14		

NATURE OF WORKS

NO	DESCRIPTION	QTY	UNIT PRICE	1st	Supp	PARTS NO	REVISED	PRICES
1	REAR FENDER RH	1	2,046.20			MKDY3-70-410C		X 2,046.2
2	WHEEL ARCH REAR RH	1	220.10			MKD53-51-W50C		X 220.1
3	QTR GLASS RH	1	404.90			MKD45-62-950A		X 404.9
4	FASTENER	1	8.20			MC513-50-896		X 8.2
5	FASTENER	1	2.80			MD204-50-896A		X 2.8
6	FRONT DOOR RH <i>Dented</i>	1	1,213.40			MKDY3-58-02XK	✓ 1,213.40	1,213.4
7	WEATHERSTRIP DOOR FRT RH <i>not in</i>	1	106.40			MKD53-58-760D		X 106.4
8	FASTENER <i>new</i>	10	3.40			MBC1D-58-762	✓ 34.00	34.0
9	CHECKER RH FRT <i>new</i>	1	72.50			MKD53-58-270C		X 72.5
10	GROMMET,SCREW <i>new</i>	12	3.00			MGJ6A-58-975	✓ 36.00	36.0
11	GROMMET,SCREW <i>new</i>	1	3.80			M9991-00-503	✓ 3.80	3.8
12	UPPER HINGE RH FRT DOOR <i>new</i>	1	44.10			MKD53-58-210		X 44.1
13	LOWER HINGE RH FRT DOOR <i>new</i>	1	37.80			MD461-59-210B		X 37.8
14	FASTENER <i>new</i>	5	7.20			MGJ6A-68-AB1	✓ 36.00	36.0
15	GARNISH LOWER DOOR FRT RH <i>new</i>	1	224.00			MKD53-51-RA0C	✓ 224.00	224.0
16	GARNISH LOWER DOOR REAR RH <i>new</i>	1	135.80			MKD53-51-RC0B	✓ 135.80	135.8
17	FRONT FENDER RH <i>Dented</i>	1	512.30			MKD53-52-111A	✓ 512.30	512.3
18	MUD GUARD RH FRT <i>not in</i>	1	116.60			MKD53-56-130H		X 116.6
19	RIVET <i>new</i>	5	3.00			ML33X-13-209	✓ 15.00	15.0
20	WHEEL ARCH FRT RH <i>Deformed.</i>	1	186.70			MKD53-51-W20C	✓ 186.70	186.7
21	WHEEL,DISC-ALUMI <i>at</i>	1	1,320.80			M9965-07-7090	✓ 1,320.80	1,320.8

SUPPLEMENTARY

NO	DESCRIPTION	QTY	UNIT PRICE	1st	Supp	PARTS NO	REVISED	PRICES
1	CLIPS,GARNISH <i>nec</i>	3	12.30			MKD53-50-M38	36.90	
						TOTAL PARTS	3,754.70	-

			-	
		TOTAL PARTS COST	3,754.70	-

Labour Description			REVISED	PRICES
1		REPLACE RHF FENDER, RHF DOOR. REPAIR RHR DOOR. 11411	✓ 1,980.00	4,800.0
2		SPRAY FRT BUMPER, RHF FENDER, RHF DOOR, RHR DOOR, RHR FENDER, REAR BUMPER.	✓ 2,520.00	4,000.0
3	MZ-BR-SEALER	TO SUPPLY SPRAY TEROSTAT SEALANT ON THE CUTTING	-	X 180.0
4	MZ-BR-GLASS3	TO REMOVE & REFIT THE QUARTER GLASS AND CONDUCT WATER LEAK TEST.	-	X 280.0
5	MZ-BR-GLASS4	TO SUPPLY SEALER ON THE QUARTER GLASS.	-	X 80.0
6	MZ-BR-REVSSEN	TO TRANSFER REVERSE SENSORS.	-	X 660.0
7	MZ-BR-DOORME	TO TRANSFER THE DOOR MECHANISM.	✓ 330.00	330.0
8	MZ-BR-WHEBAL	TO MOUNT SPORT RIM AND CONDUCT WHEEL BALANCING.	✓ 120.00	120.0
9	MZ-BR-WHEALI	TO CHECK STEERING GEOMETRY & CONDUCT FULL WHEEL ALIGNMENT.	✓ 280.00	560.0
10	MZ-BR-CAVITY	TO CARRY-OUT BODY CAVITY PRESERVATION.(INCLUDING NEW PARTS AND CAOUTCHOU)	✓ 80.00	250.0
11	MZ-BR-ELECTR	TO CHECK ELECTRICAL SYSTEM FOR PROPER FUNCTIONING.	✓ 150.00	250.0
12	MZ-BR-REPROG	TO REPROGRAMME AFTER THE ACCIDENT REPAIR WORKS.	✓ 180.00	300.0
13	MZ-BR-SUNDRI	SUNDRIES.	✓ 10.00	50.0

SUPPLEMENTARY LABOUR DESCRIPTION				
1		#N/A		

REMARKS: THIS IS ONLY AN ESTIMATE FROM VISUAL INSPECTION AND SHOULD THERE BE MORE DAMAGES FOUND DURING THE PROCESS OF REPAIRING, YOU WILL BE INFORMED BEFORE THE REPAIRS ARE BEING CARRIED OUT.TAKE NOTE THAT SHOULD YOU DECIDE NOT TO PROCEED WITH THE REPAIRS, A QUOTATION FEE OF \$400 WILL BE APPLIED ACCORDINGLY	TOTAL LABOUR	5,650.00	11,860.0
	TOTAL PARTS	3,754.70	-
	TOTAL	9,404.70	11,860.0
	LESS EXCESS	-	-
	TOTAL AFTER EXCESS	9,404.70	

06 Days.
P/P \$9404.70

FOR MAN-HOURS INVOLVED IN SOURCING FOR PARTS PRICE AS WELL AS LABOUR CHARGES.

GST 7%	658.33	-
GRAND TOTAL	10,063.03	-
REPAIR DAYS	6.00	

TRANS EUROKARS PTE LTD

Authorised Signature