

SIN HWEE MOTOR PTD LTD

BLK 3023A UBI RD 1 #01-59
SINGAPORE 408717
UEN: 201327079M

Name / Address
ARMIX MARKETING PTE LTD

Estimate

LKK Auto Consultants hence notify the Repairer of the following:

Date	Estimate #
20/7/2022	1011

- To resurvey before/after painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer
Signature:
Date:

VEHICLE NO	MODEL
GR 76 D	NISSAN NV350

TP Budget Direct.
Xiao Chun. JNIMC2E26Z

Description	Qty	Rate	Total
TAILGATE - NETT <i>Dented</i>		2,157.00	2,157.00
TAILGATE LOCK - NETT <i>Dented</i>		350.78	350.78
TAILGATE CHROME - NETT <i>new</i>		636.32	636.32
NISSAN CENTER LOGO - NETT <i>new</i>		70.00	70.00
NV350 + URVAN LOGO - NETT <i>new</i>		118.70	118.70
REAR BUMPER - NETT <i>Dented</i>		780.88	780.88
TAILLAMP R/H - NETT <i>new cut</i>		287.00	287.00
WEATHER STRIP - NETT <i>new</i>		175.41	175.41
END PANEL - NETT <i>Dented</i>		498.10	498.10
END PANEL TOP CHROME- NETT <i>Dented</i>		85.77	85.77
WINDSCREEN SEAL - NETT <i>new</i>		75.88	75.88
SUBTOTAL			5,235.84
LESS 10%		-523.58	-523.58
70K/H STICKER <i>new</i>		28.00	28.00
BUMPER CLIP <i>new</i>	10	4.50	45.00
REVERSE SENSOR <i>Dented</i>		280.00	280.00
TO SUPPLY FITTING AND INSTALL REVERSE SENSOR		120.00	120.00
TO REMOVE AND REFIX REAR WINDSCREEN		180.00	180.00
TO SUPPLY WINDSCREEN SEALANT		120.00	120.00
TO TRANSFER BOOTLID MECHANISM, FITTINGS AND TRIMS TO NEW BOOTLID		250.00	250.00
TO DISMOUNT AND MOUNT INNER CARPET AND BOARDS TO FACILITATE REPAIR WORK		250.00	250.00
TO REPLACE END PANELS INCLUDE KNOCKING, CUTTING AND WELDING		1,200.00	1,200.00
TO REPLACE, INSTALL AND ALIGN AFFECTED PARTS TO SYMMETRICAL SPEC			
TO SPRAY PAINT TAILGATE, BUMPER AND END PANEL		1,200.00	1,200.00
TO SUPPLY AND TUFF KOTE		120.00	120.00
TO CARRY OUT WIRE CHECKING		120.00	120.00
Total			\$8,625.26

Adrian G
c/s 21/07/22
05 Days

Total: 6132.70
h/s: 4.9k.