



HS AUTOMOTIVES PTE LTD

Blk 2 KAKI BUKIT AVE 2 @ KAKI BUKIT AUTOHUB #02-25 SINGAPORE 417921.
 TEL: 6538 1368 FAX: 6538 1367 EMAIL: HSAUTOMOTIVESPL@GMAIL.COM
 ROC: 201907812C

TP Allianz
 Veron

Vehicle No : SDR18889
 Make/Model : PLC 250
 CHASSIS NO : WJC 2539462 F671941

INDEPENDENT SURVEYOR
<input checked="" type="checkbox"/> DIRECT SETTLEMENT
WORK SHOP REPAIRER ESTIMATE
Date: <u>27.7.22</u>

Estimate cost of repair to the above mentioned

NO.	QTY	List Items	MARKING	UNIT \$	AMOUNT (\$S)
1	1	RH FRONT DOOR Dented.	✓	\$ 2696	\$ 2950
2	2	RH FRONT DOOR HINGE TOP / BOTTOM RT	✗	\$ -	\$ 760 -
3	1	RH FRONT DOOR TOP MOLDING CHROME RT	+	\$ -	\$ 380 -
4	1	RH FRONT DOOR WEATHER STRIP. NL	✓	\$ -	\$ 320 -
5	1	RH FRONT DOOR INNER TRIM BOARD 2M	✗	\$ -	\$ 2500
6	1	RH FRONT DOOR TRIM BOARD CLIP	✗	\$ -	\$ 110 -
7	1	RH SIDE MIRROR Dented	✓	\$ -	\$ 1350 -
8	1	RH SIDE MIRROR COVER MISSING	✓	\$ -	\$ 240 -
9	1	RH SIDE MIRROR COVER SIGNAL LAMP MISSING	✓	\$ -	\$ 200 -
10	1	RH SIDE MIRROR GLASS MISSING	✓	\$ -	\$ 1100 -
11	1	RH SIDE SKIRT (STEP PANEL) Lt	✗	\$ 850	\$ 1400
12	2	RH SIDE STEP PANEL BRACKET RT	✗	\$ -	\$ 870 -
13	1	RH FRONT FENDER Dented	✓	\$ -	\$ 960 -
14	1	RH FRONT FENDER INNER SHIELD Dented	✓	\$ -	\$ 380 -
15	1	RH FRONT FENDER INNER SHIELD CLIP NL	✗	\$ 30	\$ 110
16	1	RH FRONT FENDER GARNISH Dented	✓	\$ -	\$ 270 -
17	1	RH FRONT FENDER GARNISH CLIP NL	✗	\$ 20	\$ 110
18	1	FRONT BUMPER Bys	✗	\$ -	\$ 1450 -
19	1	FRONT BUMPER CLIP RT	✗	\$ -	\$ 110 -
20	1	FRONT BUMPER RETAINER RT	✗	\$ -	\$ 20 -

REMARKS:

NO OF DAYS:		15,590
AGREED FIGURE/LUMP SUM:	\$ -	
SURVEYOR NAME		CONTACT:
EMAIL ADD:		



HS AUTOMOTIVES PTE LTD

Blk 2 KAKI BUKIT AVE 2 @ KAKI BUKIT AUTOHUB #02-25 SINGAPORE 417921.

TEL: 6538 1368 FAX: 6538 1367 EMAIL: HSAUTOMOTIVESPL@GMAIL.COM

ROC: 201907812C

Vehicle No :

QDR 18884

Make/Model :

KLCC 200

CHASSIS NO :

WDC25394627671941

INDEPENDENT SURVEYOR

DIRECT SETTLEMENT

WORK SHOP REPAIRER ESTIMATE

Date: 27.7.20

Estimate cost of repair to the above mentioned

MARKING

UNIT \$

AMOUNT (\$S)

NO. QTY List Items

NO.	QTY	List Items	MARKING	UNIT \$	AMOUNT (\$S)
1	1	RH FRONT BUMPER BRACKET <i>xtc</i>	X	\$ -	\$ 250.
2	1	RH FRONT HEAD LAMP <i>Painted</i>	✓	\$ -	\$ 3650.
3	1	RH FRONT HEAD LAMP LOWER BRACKET <i>xtc</i>	X	\$ -	\$ 180.
4	1	RH FRONT SHOCK ABSORBER <i>But</i>	✓	\$ -	\$ 980.
5	1	RH FRONT WHEEL KNUCKLE <i>Painted</i>	✓	\$ -	\$ 1350.
6	1	RH FRONT WHEEL BEARING <i>Painted</i>	✓	\$ -	\$ 660.
7	1	RH FRONT KINKAGE ROD <i>But</i>	✓	\$ -	\$ 170.
8	1	FRONT KINKAGE ANTIKOBAR <i>New</i>	X	\$ -	\$ 870.
9	1	RH FRONT LOWER ARM <i>But</i>	✓	\$ -	\$ 890.
10	1	RH FRONT TOP ARM <i>But</i>	✓	\$ -	\$ 890.650
11	1	RH FRONT DRIVE SHAFT <i>New</i>	X	\$ -	\$ 3650.
12	1	ELECTRONIC POWER STEERING RACK AND PINION <i>Broken</i>	✓	\$ -	\$ 8600.
13	1	SPORT RIM (ORIGINAL) <i>Kit</i>	✓	\$ -	\$ 920.
14	1	RH FRONT TYRE 80% <i>Painted</i>	✓	\$ -	\$ 400.250
15	1	RH FRONT DRIVER SEAT BELT <i>Activated</i>	✓	\$ -	\$ 750.
16	1	SEAT BELT CONTROL UNIT (SRP) <i>Activated</i>	✓	\$ -	\$ 1220.
17				\$ -	\$ -
18		27356. S.N: 1150		\$ -	\$ 25,430
19		Less 10% : 24620.40		\$ -	\$ -
20				\$ -	\$ -

REMARKS:

NO OF DAYS:	
AGREED FIGURE/LUMP SUM:	\$ -
SURVEYOR NAME	
EMAIL ADD:	

LKK Auto Consultants hence notify the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modifications allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer
Signature:
Date:



HS AUTOMOTIVES PTE LTD

Blk 2 KAKI BUKIT AVE 2 @ KAKI BUKIT AUTOHUB #02-25 SINGAPORE 417921.

TEL: 6538 1368 FAX: 6538 1367 EMAIL: HSAUTOMOTIVESPL@GMAIL.COM

ROC: 201907812C

Vehicle No :

SDP 18806

Make/Model :

GLC 250

CHASSIS NO :

W2E 25394627 01,9A1

INDEPENDENT SURVEYOR

DIRECT SETTLEMENT

WORK SHOP REPAIRER ESTIMATE

Date: _____

Estimate cost of repair to the above mentioned

NO.	QTY	List Items	MARKING	UNIT \$	AMOUNT (\$S)
1		PANIC BRAK		\$ -	\$ 1800. ¹⁰⁰⁰
2				\$ -	\$ -
3		SPRAY PAINT		\$ -	\$ 1800. ¹⁰⁰⁰
4				\$ -	\$ -
5		WHEEL ALIGNMENT		\$ -	\$ 80
6				\$ -	\$ 160.
7		TO REMOVE / REFIX UNDERCARRIAGE		\$ -	\$ 220
8				\$ -	\$ 380.
9		TO REMOVE / REFIX LOWER STEERING RACK		\$ -	\$ 150
10				\$ -	\$ 350.
11		TO REMOVE FRONT DRIVER SIDE STRUT AXLE		\$ -	\$ 250
12		CONTROL UNIT (ABS)		\$ -	\$ 350.
13				\$ -	\$ -
14		TO PROGRAMME SRS SYSTEM AND ABS.		\$ -	\$ 300
15				\$ -	\$ 180.
16		TO CHECK WIRING		\$ -	\$ 30
17				\$ -	\$ 150.
18		RUEY PROOF.		\$ -	\$ -
19				\$ -	\$ 150.
20				\$ -	\$ 60.
REMARKS:				\$ -	\$ 5620 -

NO OF DAYS:	46,640
AGREED FIGURE/LUMP SUM:	\$ -
SURVEYOR NAME	CONTACT:
EMAIL ADD:	

Total: 28860.40
L/S: 23K

Adrian Lij
Hs 27/07/22.
08 Papp