

Date: 30/11/2022
Vehicle No: SMX2453H
Model: TOYOTA PRIUS PLUS
Chassis: JTDZS3EU10J054125
Reg.Year: 2020

*Not Notified
Recovery After Repair
2 days*

Third Party Insurer: AIG
Third Party Veh No: SKP61J
Date of Accident: 29/11/2022
Estimator: NASHIK
Surveyor: *LTC-Auto Kenneth*

ESTIMATE

NO.	DESCRIPTION	QTY	UNIT S\$	AMOUNT S\$
1	FRONT FENDER LH	1		<i>n</i> \$921.50
2	FRONT FENDER "HYBRID" EMBLEM LH	1		<i>n</i> \$55.90
3	FRONT BUMPER SIDE RETAINER LH	1		<i>sn</i> \$79.20
4	FRONT BUMPER INNER SHIELD LH	1		<i>sn</i> \$175.30
5	FRONT BUMPER	1		REPAIR
SUB TOTAL				\$1,231.90
LESS 25%				\$307.98
PARTS TOTAL				\$923.93

NO.	SPECIAL NETT	QTY	UNIT S\$	AMOUNT S\$
1	FRONT BUMPER CLIPS	1		<i>nn</i> \$50.00
2	FRONT FENDER INNER SHIELD CLIPS LH	1		<i>nn</i> \$30.00
S/N TOTAL				\$80.00

LABOUR CHARGES:

LABOUR CHARGES TO REMOVE, REPLACE, REFIX, REPAIR & READJUST ACCIDENT AREAS. *1500* \$500.00

LABOUR CHARGES FOR PAINTING & FURNISHING MATERIALS AT ACCIDENT AREAS. *4000* \$600.00

TO CHECK WIRING & ELECTRICAL SYSTEM & ETC. *nn* \$100.00

LABOUR TOTAL \$1,200.00

NASHIK TOTAL \$2,203.93