

Date: 05/12/2022

Vehicle No: SMY3760J

Model: TOYOTA PRIUS 5DR HATCHBACK

Chassis: JTDKB3FU803093024

Reg.Year: 2021

Third Party Insurer: AIG

Third Party Veh No: SKU1255J

Date of Accident: 02/12/2022

Estimator: NASHIK

Surveyor:

*Not Authorised
Repairing By paint
2 days*

ESTIMATE

NO.	DESCRIPTION	QTY	UNIT S\$	AMOUNT S\$
1	FRONT BUMPER	1		<i>Bu 1A</i> \$665.00 ✓
2	FRONT BUMPER SIDE BRACKET LH	1		<i>Sn</i> \$80.00 X
3	FRONT BUMPER FOG LAMP GARNISH COVER LH	1		<i>an</i> \$125.00 ✓
4	FRONT FENDER LH	1		<i>n</i> \$988.00 X
5	FRONT FENDER "HYBRID" EMBLEM LH	1		<i>na</i> \$66.00 X
6	FRONT FENDER INNER SHIELD LH	1		<i>Sn</i> \$202.00 X
7	FRONT HEADLAMP LH	1		<i>Sn</i> \$2,852.00 X
SUB TOTAL				\$4,978.00
LESS 25%				-\$1,244.50
PARTS TOTAL				\$3,733.50

NO.	SPECIAL NETT	QTY	UNIT S\$	AMOUNT S\$
1	FRONT BUMPER CLIPS	1		<i>na</i> \$50.00 ✓
2	FRONT FENDER INNER SHIELD CLIPS LH	1		<i>na</i> \$40.00 X
S/N TOTAL				\$90.00

LABOUR CHARGES:

LABOUR CHARGES TO REMOVE, REPLACE, REFIX & READJUST AT ACCIDENT AREAS & ETC.

\$500.00 *2001*

LABOUR CHARGES FOR PAINTING & TO SUPPLY PAINT & FURNISHING MATERIALS AT ACCIDENT AREAS & ETC.

\$600.00 *2201*

TO TUFF KOTE & UNDERSEAL MATERIALS.

na \$100.00 X

TO CHECK WIRING & ELECTRICAL SYSTEM.

na \$120.00 X

LABOUR TOTAL \$1,320.00

NASHIK

TOTAL

\$5,143.50

Head office

6 Kung Chong Road Singapore 159143
Tel: (+65) 6472 1313 | Fax: (+65) 6472 2112

Branch

9A Serangoon North Ave 5 Singapore 554500
Tel: (+65) 6484 9919 | Fax: (+65) 6481 1993

Branch (Motor Insurance Claims)

Blk 10 Ang Mo Kio Ind. Park 2A #01-05 Singapore 568047
Tel: (+65) 6481 1522 | Fax: (+65) 6481 1011

