



Case Details

Case Reference Number : TAX/12/22/2067
 Type of Repair : Accident Repair
 Vehicle Registration Number : SHD6270G

Company Type : Strides Taxi Pte Ltd
 Estimation ID : EST-20135-ID
 Assigned By : Tan Lee Ge #

Insurance Company Name : India International Insurance Pte Ltd
 Accident Date and Time : 22/12/2022 04:20 PM
 Vehicle Age(In Months) : -

Documents / Photographs

[View Documents / Photographs](#)

Total Documents: 0

Estimation Details

Spare Part's Cost Detail

BOM Type	Costing Type	Portion	Material Number	SMRT Recommendation						Surveyor Approval					Remarks
				Part Name	Qty	List Price	List Price(\$)	Dis(%)	Final Price(\$)	Repair/ Replace	Surveyor Quantity	Surveyor Final Price(\$)	Repair/Replace		
Standard	Main			COVER, RR BUMPER ASSY	1	525.40	525.40	25.00	394.05	Replace	1	394.05	Replace	▼	
Standard	Main			PAD, RR BUMPER, RH & LH, 3	2	12.00	24.00	25.00	18.00	Replace	2	18.00	Replace	▼	
Standard	Main			PAD, RR BUMPER, RH & LH, 2	2	4.30	8.60	25.00	6.45	Replace	2	6.45	Replace	▼	
Standard	Main			PAD, RR BUMPER, RH & LH, 1	2	4.30	8.60	25.00	6.45	Replace	2	6.45	Replace	▼	
Standard	Main			SEAL, RR BUMPER ARM, RH & LH	2	12.30	24.60	25.00	18.45	Replace	2	18.45	Replace	▼	
Standard	Main			REAR BUMPER REINFORCEMENT	1	360.10	360.10	25.00	270.08	Replace	0	0	Check	▼	
Standard	Main			CLIPS PIECE, FRT & RR BUMPER	10	4.80	48.00	25.00	36.00	Replace	10	36.00	Replace	▼	
Standard	Main			GUARD, RR BUMPER, LOWER	1	405.00	405.00	25.00	303.75	Replace	1	303.75	Replace	▼	
Standard	Main			PAD, RR BUMPER, CTR	3	12.00	36.00	25.00	27.00	Replace	3	27.00	Replace	▼	
Standard	Main			COVER, REAR FLOOR UNDER CENTER	1	249.10	249.10	25.00	186.83	Replace	0	0	Not Give	▼	
Standard	Main			TAIL GATE BACK DOOR OUTSIDE GARNISH SUB-ASSY	1	992.30	992.30	25.00	744.22	Replace	0	0	Not Give	▼	
Standard	Main			NAME PLATE (HYBRID), LUGGAGE COMPARTMENT DOOR	1	59.10	59.10	25.00	44.33	Replace	0	0	Not Give	▼	
Standard	Main			NAME PLATE (PRIUS), LUGGAGE COMPARTMENT DOOR	1	59.10	59.10	25.00	44.33	Replace	0	0	Not Give	▼	

Total Spare Part Cost 2,129.34

Surveyor Total 810.15

Lump Sum Discount (%) 20.00

Lump Sum Dis (%) 20

Final Spare Part Cost 1,703.47

Final Sur Total 648.12

SMRT Recommendation										Surveyor Approval				
BOM Type	Costing Type	Portion	Material Number	Part Name	Qty	List Price Per Unit(\$)	List Price(\$)	Dis(%)	Final Price(\$)	Repair/ Replace	Surveyor Quantity	Surveyor Final Price(\$)	Repair/Replace	Remarks
Standard	Main			STRIDES LOGO	1	7.80	7.80	0.00	7.80	Replace	0	0	Not Give	✓
Standard	Main			STICKER DECAL 85588888	1	21.60	21.60	0.00	21.60	Replace	0	0	Not Give	✓
Total Spare Part Cost									2,129.34	Surveyor Total			518.15	
Lump Sum Discount (%)									25.00	Lump Sum Dis (%)				
Final Spare Part Cost									1,703.47	Final Sur Total			548.12	

Labour's Cost Detail

S.No.	Costing Type	Job Scope	SMRT Recommendation(\$)	Surveyor Adjustment(\$)	Remarks
1	Main	TO REPAIR REAR PORTION	338.00	200	
Total:			338.00	200.00	

Spray Cost Detail

S.No.	Costing Type	Job Scope	SMRT Recommendation(\$)	Surveyor Adjustment(\$)	Remarks
1	Main	TO RESPRAY REAR BUMPER	378.00	200	
2	Main	TO RESPRAY REAR BUMPER REINFORCEMENT	180.00	0	
3	Main	TO RESPRAY TAILGATE OUTSIDE GARNISH	180.00	0	
Total:			738.00	200.00	

Other Cost Detail

S.No.	Costing Type	Job Scope	SMRT Recommendation(\$)	Surveyor Adjustment(\$)	Remarks
1	Main	TO TEST AND REFIX REVERSE SENSOR SYSTEM	120.00	40	
2	Main	TO CHECK WIRING AND SYSTEM FUNCTION	120.00	0	
3	Main	TO REPLACE SUNDRY PARTS	100.00	0	
4	Main	TO WASH AND VACUUM	0.00	0	
Total			340.00	40.00	

Summary

	Estimator Assessment(\$)	Surveyor Assessment(\$)
Total Spare Part Detail	1,703.47	548.12
Total Labour Cost	338.00	200.00

	Estimator Assesment(\$)	Surveyor Assesment(\$)
Total Spray Painting	738.00	200.00
Other	340.00	40.00
Overall Total	3,119.47	1,088.12
Lump Sum Repair Option		☒
Lump Sum Total	3,100.00	1,100.00
Surveyor Approved Amount		1,100.00
No of Repair Days*	4	2
Remarks	-	LUMPSUM REPAIR / AFTER REPAIR PHOTOS, FOR CHECK ITEM AND REPLACE ITEM. PLEASE CALL SURVEYOR number (1111) & Email: surveyor@smrt.com.sg 67 9289797

Surveyor Name

GuoQiang

Signature



Survey Date

27/12/2022

Save

Clear