

TC AUTOCLINIC PTE LTD  
23 LENG KEE ROAD  
SINGAPORE 159097

ESTIMATED LABOUR CHARGES FOR ACCIDENT VEHICLE REGN NO SJJ4428C

S/NO	JOB CODE	NATURE OF JOB	ESTIMATED CHARGES	SURVEYOR'S RECOMMENDATION
1	CON1	PERFORM VEHICLE ELECTRONIC SYSTEM DIAGNOSIS, INTERROGATION & REPROGRAM MODULE WITH CONSULT	240.00	/
2	IBS	PERFORM NISSAN COMPUTERISED DIAGNOSIS, ALIGN VEH LEVEL, CALIBRATION SENSOR AND ROAD TEST	270.00	/
3	RPI	PERFORM RUST PROOFING & TREATMENT FOR AFFECTED PANEL	240.00	/
4	SEAL1	APPLY SEALANT TO ALL AFFECTED PANEL JOINTS & RESEAL NECESSARY AREA	300.00	2000 /
5	WAPI	ELECTRONIC 4 WHEEL ALIGNMENT & ADJUST STRG ANGLES TO STANDARD SPECIFICATION- PASSENGER	95.00	/
6	WHI	CHECK & INSPECT WIRE HARNESS FOR DAMAGE & OPEN/ SHORT CIRCUIT, REPAIR WHEN NECESSARY	240.00	7 x 100 /
7	ZZ/001	CONDUCT BRD PARTY CLAIM III: DATE:22/12/2022 TIME:1810 LOCATION:JUNC OF ELMOS RD 5 & AVE 3		
8	ZZ/002	REPAIR/REPLACE FRT LH DOOR, RR LH DOOR, LH ROCKER PANEL, B PILLAR & LH REAR FENDER	2340.00	780 /
		<i>0390 x 2</i>		
9	ZZ/003	RESPRAY FRT LH DOOR, RR LH DOOR, RR LH FENDER, LH SILL & B PILLAR	1250.00	500 /
		<i>@ 500 250 x 2</i>		
10	ZZ/004	TRANSFER RR LH DOOR MECHANISM TO NEW DOOR	120.00	/
11	ZZ/005	REMOVE/REFIX ROOF LINING, STOE PANEL GARNISH, SEATS & CUSHION TO FACILITAE REPAIR	735.00	/
12	ZZ/006	REMOVE/REFIX/REPLACE REAR UNDERCARRIAGE ASSY TO FACILITATE REPAIR	960.00	/
13	ZZ/007	REMOVE/REFIX/REPLACE REAR LH TYRE/RIM	48.00	/
14	ZZ/008	REMOVE/REFIX SRS AIRBAGS & MODULE	215.00	/
15	ZZ/009	QC & CONSULT CHECK		
16	ZZ/011	REMOVE/REWRAP FRT LH PASSENGER SEAT LEATHER TO FACILITATE REPLACEMENT OF AIRBAG	450.00	/
17	ZZ/10	CARWASH & VACUUM		
TOTAL LABOUR CHARGES			7533.00	

4883 + 250 = 5133

MATERIAL LIST FOR ACCIDENT VEHICLE REGN NO SJJ4428C

S/NO	PARTS DESCRIPTION	PARTS NUMBER	DAMAGED PARTS & PRICES			REMARKS
			NETT	LIST	S/NETT	
1	WHEEL-ROAD AL <i>cut</i>	00300-4EA1A			1332.70	✓
2	BEAM REAR ASSY <i>?bt</i>	55501-4EA0A			1426.70	✓
3	ABSORBER-SHOCK RR LH <i>?bt</i>	56210-4EA2C			199.30	✓
4	HUB REAR WHEEL <i>?bt</i>	43202-4EA0A			363.90	✓
5	HEADLINING ASSY <i>de</i>	73910-4EA1A	1426.60			✓
6	BELT ASSY-LH FRT PASSENGER <i>act</i>	86885-4EA2A			788.50	✓
7	BELT ASSY-FRR RH DRIVER <i>Xnn</i>	86884-4EA2A			788.50	X
8	SENSOR SIDE A/BAG MODULE <i>act</i>	48820-4EH0D			1560.60	✓
9	WSTRIP ASSY-RR LH <i>ne</i>	82831-4EA0A	181.90			✓
10	HINGE UPPER LH RR UPPER <i>?Xnn</i>	82401-4EA0A	53.50			X
11	HINGE ASSY LOWER LH RR <i>?bt</i>	82421-4EA0A	42.40			✓
12	MLDG RR DOOR OUTER GLASS <i>?ne</i>	82821-4EA0A	237.80			✓
13	TAPE-RR DOOR, LH <i>ne</i>	82819-4EA0A	35.00			✓
14	TAPE-RR DOOR, LH <i>ne</i>	82813-4EA0A	35.00			✓
15	MOULDING SASH RR LH <i>?Xnn</i>	82283-4EA1C	115.20			X
16	DOOR-REAR LH <i>bee</i>	42101-RV00A	1258.20			✓
17	FENDER OVER GARNISH RR LH <i>sa</i>	93829-4EA0A	584.20			✓
18	PLATE KICKING GARNISH RR LH <i>?Xnn</i>	76987-4EA0A	53.90			X
19	WELT BODY SIDE LH REAR <i>?Xnn</i>	76924-4EA0A	223.30			X
20	MOULDING RR LH DOOR OUTER LOWER <i>de</i>	82871-4EA0A	303.00			✓
21	MOULDING FRT LH DOOR OUTER LOWER <i>Xnn</i>	80871-4EA0A	370.20			X
22	STILL-OTR LH <i>bt</i>	66415-4EAMA	1318.80			✓
			<b>5423.10</b>			<b>5671.70</b>
SUB TOTAL			6249.20	0.00	6460.20	
LESS DISCOUNT (NETT-20.00%, LIST-30.00%, S/NETT-.00%)			1249.84	0.00	0.00	
GRAND TOTAL			4999.36	0.00	6460.20	

TC AUTOCLINIC PTE LTD  
25 LENG KEE ROAD  
SINGAPORE 159097

ESTIMATED LABOUR CHARGES FOR ACCIDENT VEHICLE REGN NO SJJ4428C

---

S/NO	JOB CODE	NATURE OF JOB	ESTIMATED CHARGES	SURVEYOR'S RECOMMENDATION
1	ZZ/001	REPLACE 1 PC TYRE REAR LH 215/60/R17	250.00	
TOTAL LABOUR CHARGES			250.00	

TC AUTOCLINIC PTE LTD  
 25 LENG KEE ROAD  
 SINGAPORE 159097

MATERIAL LIST FOR ACCIDENT VEHICLE REGN NO SJJ4428C

S/NO PARTS DESCRIPTION	PARTS NUMBER	DAMAGED PARTS & PRICES		
		NETT	LIST	S/NETT REMARKS
1 GARNISH CENTER PILLAR UPPER LH <i>Xan</i>	76914-4EA2A	58.40		
2 GARNISH CENTER PILLAR UPPER RH <i>Xan</i>	76913-4EA2A	58.40		
3 SEN-SIDE AIR, RH <i>ACI</i>	K8830-3RA0A			367.20 ✓
4 MODULE SIDE, LH FRT SEAT AIR BAG <i>ACI</i>	985H1-4EA0A	1162.10 ✓		
5 LH CURTAIN AIRBAG <i>ACI</i>	985P1-4EA0A	1866.50 ✓		
6 SENSOR-AIR BAG <i>ACI</i>	K8581-3RA0A			674.50 ✓
SUB TOTAL		<i>3028.60</i> 3145.40	0.00	1041.70 ✓
LESS DISCOUNT (NETT-20.00%, LIST-30.00%, S/NETT-.00%)		629.08	0.00	0.00
GRAND TOTAL		2516.32	0.00	1041.70
OVERALL TOTAL		3558.02		

LEGEND: REMARKS( OK ) = APPROVED, REMARKS( X ) = NOT APPROVED

*8451.70*  
*20%*  
*6761.36*

*6713.40*  
*0%*  
*6713.40*

TO AUTOCLINIC PTE LTD  
25 LENG KEE ROAD  
SINGAPORE 159097

SUMMARY OF ESTIMATE FOR VEHICLE REGN NO SJJ4428C

TOTAL LABOUR CHARGES	7533.00
TOTAL SPARE PARTS CHARGES	11459.56
GRAND TOTAL	18992.56 *

\* All charges do not include GST.

SURVEYOR'S PARTICULARS

NAME :	Rasul - Hp 90010068
SURVEYED DATE :	27/12/22 @ 1240
AUTHORIZED DATE :	5 days + 3 days = 8 days
EXCESS CLAUSE :	0.00
LIABILITY :	0.00
REMARKS :	

Resury before paint  
rasul@lkkauto.com

PLS NOTE : This estimate is based on visual inspection of the affected vehicle. Should we require further labour charges & spare parts in the process of repairs, we shall inform you accordingly.

**LKK Auto Consultants** hence notify the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer

Signature:

Date: