## COMFORTDELGRO ENGINEERING PTE LTD

## **REPAIR ESTIMATE\***

VEHICLE NO SHD4867Z

MAKE

REG 07.10.2016

MODEL

**PRIUS G4** 

**DATE 24.02.2023** 

CHIANG/INCOME

Qty	Parts Description/ Labour	Туре	Unit Price	Amount
	FRT BUMPER COVER			\$586.18
	FRT BUMPER TOW COVER		w	X \$28.38
	FRT GRILLE EMBLEM		ήυ	\$88.00
	FRT RUNNING DAYLIGHT RH	). 1	x d	× \$920.00
	HEAD LAMP RH		W. 2	¥ \$2,637.60
	FRONT FENDER SHIELD RH		1	\$198.50
	FRONT FENDER LH		bf	\$1,111.93
	FRONT FENDER EMBLEM		<sub>J</sub> O	\$86.50
1	FRT BUMPER SIDE RETAINER /RH			X <sup>N/1</sup> \$90.75
	SUB TOTAL		1077.(1	\$5,747.84
	LESS 25%		1872-61 1404-45	\$1,436.96
1	DISCOUNTED TOTAL		1404-45	\$4,310.88
	*			
	Labour Charge			
	Panel Beating		7	\$750.00
	Spray Painting Charge		È	\$600.00
	Check Wiring			hu× \$60.00
	Reset Front Wheel Alignment	1	410	\$60.00
	TOTAL LABOUR	Ĭ	2514-45	\$1,470.00
			1.1.0.00	71,470.00
	ESTIMATE TOTAL		1/59/850	\$5,780.88
	V *******		25/445 6/54/850 3days	<b>43,700.00</b>
I e			, 0	
7	This is an initial estimate based on a visual inspection of the above vehicle. The final repair quantum will			
	be prepared after the vehicle is surveyed by a motor Surveyor appointed by the insurance company.			

LKK Auto Consultants herice notify the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer

Signature:

Date:

Taylor of the surveyed by a motor

Tought 979579

Tought 170 C fpm

Tought 180 Mong affer report

Taylor C Whands won

1. 304y