

Date: 20/03/2023
Vehicle No: SNG8358M
Model: Toyota Prius Plus
Chassis: JTDZS3EU60J068280
Reg.Year: 2021

Not Authorised
Assembly B & paint
4 days
Kenneth

Third Party Insurer: AIG
Third Party Veh No: SMG1268Y
Date of Accident: 16/3/2023
Estimator: Simon Koh
Surveyor:

ESTIMATE

NO.	DESCRIPTION	QTY	UNIT S\$	AMOUNT S\$
1	FRONT BUMPER COVER <i>Bu</i>	1	\$ 556.00	\$ 556.00
2	FRONT BUMPER EXTENSION LH	1	\$ 88.00	\$ 88.00
3	AIR INTAKE DUCT LH	1	\$ 135.00	\$ 135.00
4	FRONT BUMPER SIDE SUPPORT LH	1	\$ 92.00	\$ <i>Nil</i> 92.00
5	DAYTIME RUNNING LAMP ASSY LH	1	\$ 585.00	\$ 585.00
6	FRONT FENDER SUB-ASSY LH	1	\$ 998.00	\$ <i>Nil</i> 998.00
7	FRONT FENDER PROTECTOR UPPER LH	1	\$ 55.00	\$ <i>Nil</i> 55.00
8	FRONT FENDER SEAL LH	2	\$ 7.00	\$ <i>Nil</i> 14.00
9	FRONT FENDER TO COWL SIDE SEAL LH	1	\$ 66.00	\$ <i>Nil</i> 66.00
10	FRONT FENDER LINER LH	1	\$ 222.00	\$ <i>Nil</i> 222.00
11	HEADLAMP UNIT ASSY LH	1	\$ 2,526.00	\$ <i>Nil</i> 2,526.00
SUB TOTAL				\$ 5,337.00
LESS 25%				-\$ 1,334.25
PARTS TOTAL				\$ 4,002.75

NO.	SPECIAL NETT	QTY	UNIT S\$	AMOUNT S\$
1				\$ -
2				\$ -
S/N TOTAL				\$ -

LABOUR CHARGES:

LABOUR TO REMOVE, REPLACE/REPAIR, REALIGN AND REFIX THE LISTED ACCIDENT AFFECTED DAMAGED PARTS \$ 600.00 *400*

LABOUR TO CHECK, RECTIFY, REMOVE & REPLACE/REFIX FRONT DAYTIME RUNNING LIGHT & HEADLAMP ASSY. TO ALIGN HEADLAMP ALIGNMENT & CHECK ALL LIGHTING WIRING IN PROPER WORKING \$ 180.00 *200*

Date: 20/03/2023
 Vehicle No: SNG8358M
 Model: Toyota Prius Plus
 Chassis: JTDZS3EU60J068280
 Reg.Year: 2021

Third Party Insurer: AIG
 Third Party Veh No: SMG1268Y
 Date of Accident: 16/3/2023
 Estimator: Simon Koh
 Surveyor:

LABOUR TO PUTTY, RESPRAY AND POLISH FRONT BUMPER, FRONT LH FENDER AND
 OTHERS ACCIDENT AFFECTED AREAS \$ 400/ 600.00

TO TUFF KOTE & UNDERSEAL MATERIALS \$ 30/ 120.00
LABOUR TOTAL \$ 1,500.00

Simon	TOTAL	\$ 5,502.75
-------	--------------	--------------------

