

REPAIR DETAILS

Reference

Part Source: MRM-SG Version: 1.0 (Last Synchronised: 29 Mar 2023)
Parts: 143 MAZDA 6 2.5 SEDAN SP.6EAT SR LED (A) (Catalogue:Merimen Singapore 1.0)
Labour: Repairer's (Price-denominated Standard List)
Print Code: Accord Auto Services Pte Ltd/SLK3418J/29/03/2023 09:34
Validity: These estimates are valid only if they contain the print code (above) on all estimate pages, running page numbers with the END OF ESTIMATES marker on the last estimate page
Further Info: Items/values not in reference catalogue are prefixed with an asterisk *.

Estimates on Parts

No.	Qty	Part No.	Particulars	%Disc	%Depr	Amount
1	1		*FRONT LH FENDER <i>lt</i>	0.00	0.00	520.00 <i>5260.00</i> F ✓
2	1		*FRONT LH FENDER SHIELD <i>MIS</i>	0.00	0.00	*65.00 F ✓
3	1		*FRONT LH FOGLAMP <i>? CA</i>	0.00	0.00	<i>285</i> *250.00 F ✓
4	1		*FRONT LH FOGLAMP GARNISH <i>cm</i>	0.00	0.00	<i>20</i> *12.00 F ✓
5	1		*FRONT LH FOGLAMP CHROME <i>cm</i>	0.00	0.00	*80.00 F ✓
6	1		*FRONT BUMPER <i>horn</i>	0.00	0.00	*500.00 F ✓
7	1		*FRONT BUMPER LH SIDE RETAINER <i>nr</i>	0.00	0.00	*10.00 F ✓
Sub Total (S\$)						1,437.00
+ Margin on L,N Items 10.00% (S\$)						143.70
Total Parts (S\$)						1,580.70

F=Franchise part.

Accord Auto Services Pte Ltd/SLK3418J/29/03/2023 09:34. Not valid without Reference section.
Generated using Merimen e-Claims IEAS

Estimates on Miscellaneous Items

No	Qty	Particulars	Amount
<u>Miscellaneous Items</u>			
1	1	NECESSARY CLIPS <i>u/</i>	30 60.00
Sub Total (S\$)			60.00

Estimates on Labour

No	Particulars	Lab.Type	Amount
<u>Paintwork Labour</u>			
1	Spray Painting to All Affected Areas	New	600 1,000.00
<u>Labour Items</u>			
2	Labour Remove / Refix Accident Damages parts to knock , jack, cut weld and realign accident affected area (*Front LH Door & LH Rocker Panel)	New	500 1,000.00
3	Check Wiring System & Light	New	<i>nn</i> X 80.00
4	To Check & Adjust Front Wheel Aligment	New	60 80.00
Gross Labour Cost (S\$)			2,160.00

Accord Auto Services Pte Ltd/SLK3418J/29/03/2023 09:34. Not valid without Reference section.
Generated using Merimen e-Claims IEAS

< END OF ESTIMATES >

Panel
4p 90010068
5 days
L/S
31/03/23 @ 1500
EXCESS: TBA
Revert
Repay after repair