

5/12/23, 6:06 PM

Estimate Report



Main Office : No. 22, Jalan Kilang, Singapore 159419
Tel: 6476 3333 Fax: 6271 5891

Service Centre : Block 100B, Bukit Merah Lane 3,
#01-04/06/08/115, Singapore 159722
Tel: (65) 6476 3333 (8 Lines) Fax: (65) 6270 8314
www.mova.com.sg
GST Reg. No: M2-0088884-2

Mova Spray Centre
2K Oven Spray Painting System

Power-M Automotive Pte Ltd
Specialise In Car Air-con Services,
Car Audio & Hi-Fi System.

Hilton Car Rental Centre

Hilton Auto Trading

Dealing In New/Used Cars, Hire Purchase & Insurance.



INSURER:

ERGO Insurance Pte. Ltd. (HQ)

PARTICULARS OF CLAIM

Claim Type:	OD (OWN DAMAGE)	Ref. No:	
Policy No:	DMPG23001937	Date of Loss:	08/05/2023
Vehicle Reg. No.:	SMX9725C	Driveable?	
Driver Age/Info:		Party At Fault:	UNKNOWN
TP Injury Involved?	NO	Third Party Involved?	YES
Insured/Claimant:	LIM SWEE GUAN		
Make/Model:	HYUNDAI AVANTE, 1.6 HD DOHC ABS AIRBAG 2WD (A)	Vehicle Reg. Date:	08/02/2021
Vehicle Colour:	BEIGE	Chassis No:	KMHLN41ETNU142681
Engine No:	G4FMMU240688		
Odometer:	0 KM		
Paint Type:			
Total Loss?	NO		
Est. Duration of Repair (day)	5		

Present Location:

MOVA AUTOMOTIVE PTE LTD (BUKIT MERAH)

COST OF CLAIMS

	Amount
Parts	2,392.50
Miscellaneous Items	0.00
Labour	800.00
Paintwork Labour	0.00
Towing	0.00
Gross Total (S\$)	3,192.50
+ GST 8.00% (S\$)	255.40
Nett Amount (S\$)	3,447.90

This claim is handled by: BILLY

Generated using Merimen e-Claims Internet Estimation & Adjusting System

LKK Auto Consultants hence notify
the Repairer of the following:

- To resurvey before/after spray painting
- To display damaged part(s) during resurvey
- Parts prices are subject to confirmation
- Third party survey is on a "Without Prejudice" basis
- No illegal modification(s) is allowed
- Supplementary item(s) must be resurveyed and is subject to final approval from Insurance Company

Acknowledged by Repairer

Signature:

Date:

Tanpin 92495749 / 62563561
W. + Advise 1 Ex: to be advise
15/5/23 @ 2.45pm
- 2 days
P/p resurvey before paint
tanpin @ lkkauto.com

REPAIR DETAILS**Reference****Part Source:** MRM-SG Version: 1.0 (Last Synchronised: 12 May 2023)**Parts:** 143 HYUNDAI AVANTE 1.6 HD DOHC ABS AIRBAG 2WD (A) (Catalogue: Merimen Singapore 1.0)**Labour:** Repairer's (Price-denominated Standard List)**Print Code:** (Unsubmitted, no print-code for SMX9725C)**Validity:** These estimates are valid only if they contain the print code (above) on all estimate pages, running page numbers with the END OF ESTIMATES marker on the last estimate page**Further Info:** Items/values not in reference catalogue are prefixed with an asterisk *.**Estimates on Parts**

No.	Qty	Part No.	Particulars	%Disc	%Depr	Amount
1	1		*HEADLAMP ASSY RH	0.00	0.00	cut *850.00 F
2	1		*HEADLAMP LOWER BRACKET RH	0.00	0.00	? *40.00 F
3	1		*RADIATOR GRILLE	0.00	0.00	cut *200.00 F
4	1		*FRONT BUMPER LOGO	0.00	0.00	wa *38.00 F
5	1		*FRONT BUMPER	0.00	0.00	fr *350.00 F
6	1		*FRONT BUMPER RETAINER RH	0.00	0.00	de *28.00 F
7	1		*FRONT BUMPER SPONGE	0.00	0.00	? *85.00 F
8	1		*FRONT BUMPER REINFORCEMENT	0.00	0.00	X *275.00 F
9	1		*FRONT BUMPER LOWER GRILLE - CENTER	0.00	0.00	cut *120.00 F
10	1		*FRONT BUMPER LOWER LIP	0.00	0.00	dis *50.00 F
11	1		*FRONT BUMPER AIR GRILLE RH	0.00	0.00	cut *90.00 F
12	10		*FRONT BUMPER CLIPS	0.00	0.00	wa *20.00 F
13	1		*FRONT BUMPER LOWER GARNISH RH	0.00	0.00	cut *15.00 F
14	1		*FRONT TOW COVER RH	0.00	0.00	X *14.00 F
15	1		*SUPPORT PANEL - CHECK	0.00	0.00	-

F=Franchise part.

Sub Total (\$\$) 2,175.00

+ Margin on L,N Items 10.00% (\$\$) 217.50

Total Parts (\$\$) 2,392.50

Report was unsubmitted during this print-out.
Generated using Merimen e-Claims IEAS

Estimates on Miscellaneous Items

There are no new miscellaneous items selected.

Estimates on Labour

No	Particulars	Lab.Type	Amount
Labour Items			
1	TO KNOCK & STRAIGHTEN FRONT BODY MEMBER, REMOVE & REPLACE ACCIDENT DAMAGED PARTS, REALIGN ALL CONNECTION	New	200 400.00
2	SPRAY PAINT FRONT BUMPER, FRONT FENDER RH	New	200 400.00
Gross Labour Cost (\$\$)			800.00

Report was unsubmitted during this print-out.
Generated using Merimen e-Claims IEAS

< END OF ESTIMATES >